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RAIPUR DEVELOPMENT AUTHORITY 
 

DETAILED NOTICE INVITING TENDER 

(IN FORM: A, FOR CONSTRUCTION AND MAINTENANCE WORKS) 

 2nd Call 

 
 

N.I.T. No :- 25 DATE 30.09.2026 
 

1.1 Tenders are invited in Form A online, from Contractors Registered in “D” to “A” Class in New 
Registration System “Unified Registration System -[e-Registration]” with Chhattisgarh P.W.D. for 

the following work as per schedule of rates for Building Work issued by E-in-C, P.W.D. Raipur in 

force from 01.01.2015 Amendment upto date of issue of NIT.  
 

NIT No. & 
Date 

Name of work 
Probable 
amount of 
contract 

Completi
on period 

Cost of tender 
document 

Amount of 
Earnest 
Money 

25, Date 
30.09.2026 

Balance 
Strengthening and 
Renovation Work of 
Block-D at Adarsh 
Bazar Scheme of 
Raipur Development 
Authority, Including 
Construction of 
Toilets, 
Waterproofing of All 
Blocks and Allied 
Civil Works (2nd 
Call) 

Rs. 51.34 Lacs 
(exc. GST) 

04 
Months 

from 
reckoned 

date 

INR 10,000.00/- INR 61,000/- 

 
 For Online tenders: - The complete Tender documents can be viewed/Downloaded from e-procurement 

portal of https://eproc.cgstate.gov.in from 30.09.2026 to 12.10.2026 (Up to 4:00 PM). Bid must be 
submitted online only at https://eproc.cgstate.gov.in on or before 12.10.2026 (Up to 5:30 PM). Bids 

received online shall be opened on 13.10.2026 (at 04:00 PM). Bid through any other mode shall not be 
entertained. 
 

Contractors have to submit copies of Commercial Tax Registration Certificate, Revenue solvency 

certificate, financial capacity Certificate from any schedule Bank, Valid Registration Certificate and other 
required documents along with the Earnest Money Deposit in a separate Envelope (Envelope-B) and the 

same should reach the concerned office of the  RDA, Raipur  before date 13.10.2026 up to 3:00 PM. 
As the bids of the contractors have to be digitally signed by the contractor before submitting the bids Online 

, the bidders are advised to obtain Digital Certificates in order to bid for the work. 

Note: - For online purchase of tender document application letter is not required.  
 

 Cost of Tender Document :The bidders shall pay one time non refundable tender document fee of  INR 
10,000/- (Indian Rupees Ten Thousand only) through e-procurement portal of 
https://eproc.cgstate.gov.in.  

 Amount of Earnest Money : The bidders  shall also submit Earnest money only in the shape of Bank 
drafts or FDR  in favour of the Chief Executive Officer ,Raipur Development Authority. valid for a 
period of 12 months at least . 
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Eligibility Criteria: 
  

1. The bidder shall submit Bank Solvency Certificate amounting to 15% of the tender value, i.e., Rs. 
9,10,000/- The solvency certificate shall be issued by any Scheduled Bank and shall not be older than 
12 months from the date of submission of bid.  

2. As per Clause 19(a) of the Special Conditions of NIT, “B”, “C” and “D” Class bidders shall be eligible 
only if the total value of ongoing works/works in hand does not exceed 2.5 times of their registered 
bid capacity; otherwise, the bidder shall be disqualified. Further, “A” Class bidders shall be eligible 
only if the available bid capacity is equal to or more than the amount put to tender; otherwise, the 
bidder shall be disqualified..  

3. The bidder shall possess valid and live registration in CGPWD of the required class/category as 
specified in the NIT. 

 
Tender Schedule : 
 

Sr. No Stages Start Date and Time End Date and Time 
1. Online Tender Download 30/09/2026 @ 6.00 PM 12/10/2026  @ 4.00   PM 
2. Online Bid Submission 12/10/2026  @ 5.30  PM  
3. Physical Receipt of Envelope B  in RDA 

office  
13/10/2026 @ 3:00 PM  

4. Opening of Envelope (A) Online & 
Envelope (B) received physically 

13/10/2026, @04:00 PM 
Onwards 

 

5. Online Financial proposal Opening 
Envelope (C) 

Will be intimated to qualified Bidders 

 
1. It is mandatory to submit the Following online :- 

a) (Envelope A) - Online  
 

i. Copy of Valid registration in CGPWD.  
ii. Bid capacity (Appendix 1), information in Annexure 1. 

iii. Existing commitments and ongoing all classes of civil engineering construction works, by the 
Prime Contractor information in Annexure 2 

iv. Affidavit in prescribed format Annexure 3 attached in N.I.T. Documents. 
v. Scanned Copy of EMD. 

vi. Receipt of payment made for tender document. 
vii. Scanned copy of pre contract integrity pact duly signed (On Rs. 100 Non judicial stamp paper, 

duly Notarized) Annexure-H. 
viii. Valid Bank Solvency Annexure-I.  

ix. Income Tax return for last 5 (Five) Financial years Annexure-J. 
x. GST registration and copy of PAN Card. 

 
b) (Envelope B) - Physical  

All the contractors are required to submit Envelope B physically containing the following 
Documents: 

 

i. Affidavit in Original . 
ii. EMD in the from of DD/Bankers Cheque/FDR of Nationalized/Scheduled Bank drawn in 

favour of the chief executive officer, Raipur Development Authority, Raipur (C.G.) Payable at 
Raipur in a separate, sealed envelope. 

iii. Pre contract integrity pact duly signed (On Rs. 100 Non judicial stamp paper, duly Notarized) 
iv. Copy of All the documents listed  in Envelope -A  above. 

 
Envelope “B”  should be submitted only through Registered Post/Speed Post so as to reach in the 
Following Address:- Office of Chief Executive Officer, Raipur Development Authority, Bhakt Mata 
Karma Parisar, 2nd floor, New Rajendra Nagar, Raipur (C.G.). 
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c) (Envelope C) - Online  
 

i. Financial offer. (in form-A only) 
 

 

2. Conditional tenders are liable for rejection.  
3. Before the deadline for submission of tender, EE,RDA, Raipur modify the tender document by 

issuing amendment.  
4. Any amendment thus issued shall be part of the tender document and shall be uploaded to e-

procurement portal of https://eproc.cgstate.gov.in .  
5. Superintending Engineer/Executive Engineer, Raipur will open online envelope containing Envelope 

A received online and Envelope (B) received physically, in the presence of the tender(s) / 
representatives who choose to attend at the time, date and place specified in the Notice inviting 
tender. 

 
6. The Dates for opening of Envelope A, B & C  shall be as under: 

 

i. Opening of Envelope A online & Envelope B (Received by Post) As per Tender Schedule.  
ii. After Technical evaluation, the authority will inform eligible bidders about date and time of 

opening of price bid. (Envelope-C) 
 

7. Interested bidders are advised to visit the site and satisfy themselves regarding the nature and 
scope of work before submission of the tender. 

 
 
 

For Manual tenders :- Deleted 
 

1.2    Deleted The electrical work shall be executed by civil contractor by engaging the person(s) 
 only who possess proper valid electric license issued by the competent authority of the state 
 Government. He shall also attach a copy of the license before starting electrical items of 
 work. 
 

1.2.1. Deleted Where the contract for civil works of any building includes electrical works also, 
the  Executive Engineer, P.W.D.E&M.Dn.  Concerned would be the Engineer in Charge in so 
 far as electrical works component is concerned. 
1.2.2.  Deleted “The Superintending Engineer” referred to clause13 of appendix 2.13 or appendix 
2.14  (Agreement in form ‘A’ and ‘B’ respectively) would refer to the Superintending engineer, 
 P.W.D.E/ M Circle concerned so far as the electrical component of the work is concerned. 
 

1.3: Deleted  Not more than one tender shall be submitted by any contractor or by a firm of contractors. 

1.4: No two or more concerns in which an individual is interested, as a proprietor and/ or partner shall 

tender for the execution of the same Work. If they do so all such tenders shall be liable to be 

rejected. 

1.5  The authority competent to accept the tenders shall be  CEO, RDA. 

1.6: Tender document consisting of plans, specifications, schedule(s) of quantities of the various items 

of work to be done, the conditions of contract and other necessary documents, together with 

addressed envelopes to be used for return of forms and other documents will be open for inspection 

and issued/sold on payment of Rs.---------- up to close of office hours of -------------------- 

1.7: The copies of others drawings and documents pertaining to the work signed for the purpose of 

identification by the accepting office or his accredited representative and samples of materials to be 

arranged by the contractor will be open for inspection by tenderers at the offices of ............... 

....................... during working hours between up to the date mentioned in clause 1.1 & 1.6 above. 

1.8: Tenders shall not be received by any other means like ordinary post or personal delivery. 

1.9. Any manual tender received through registered post (AD.) Speed post after close of office hours of 
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the prescribed dead line for receipt of tenders shall not be received from the postman and or if 

received shall be returned back to the tenderer unopened. All other tenders received before the 

prescribed deadline for receipt of tenders shall be in kept in safe custody with the office 

Superintendent or Divisional Accountant or Senior Account Clerk of the office of Superintending 

Engineer/Executive Engineer (as the case may be) till the prescribed time for opening of tenders. 

On line and /or manual tenders shall be opened on date ........./......../200 at …………….. at the 

office of the CEO, RDA, RAIPUR before the contractors or his authorized representative 

intending to be present  

1.10 All manual tenders received after the prescribed deadline shall be returned back unopened after 

subscribing the following remarks with dated initials by Superintending Engineer/ Executive 

Engineer or office Superintendent/D.A/S.A.C. 

 "Received late on date at AM./ P.M. hence not entertained and returned” 

1.11 NOTES FOR GUIDANCE OF THE DEPARTMENTAL OFFICERS ONLY 

Note (I): Fill in the blanks and strike out whichever is not applicable carefully before issue of N.I.T. 

for publication and display on the notice board as well as before sale / issue to intending tenderers. 

 

Note (II): Unless the tender forms with complete documents are fully prepared and ready for delivery to 

intending tenderers; the notice shall not  be displayed on the notice board  nor  sent for 

publication in the press. 

Note (III): All tenders received after the deadline shall be noted in the register to be maintained in the 

concerned office & shall be counter signed by the head of office in the following format. 
 

S.No. Name of work 
Time & date of 

receipt 

Initial of person 

who returned the 

tender. 

Date initials of the 

head office. 

 

Note (IV): The names of tenderer(s) or their authorized representative present at the time of opening of 

tender(s) shall be noted in a register and their signature obtained in token of their presence. 

Rates and conditions, if any, offered by the tenderer(s) shall be read aloud by the officer 

opening the tender(s), so that the same can be noted by the tenderers or their representatives, if 

they so desire. The rates as well as conditions contained in the forwarding letter or separately 

attached to the tender(s) be read out, may also be got signed by all the tenderers or their 

representatives, who might be present. If they so desire. Comparative statements when ready 

(this should be as far as possible be got ready on the day after opening tenders) should also be 

exhibited publicly to the tenderers or their representatives. 

Note (V): The officer opening the tender(s) should mark every tender under his dated initials by the 

fraction, the denominator of each will show the order in which the tenders are opened and the 

numerator will show the total number of tenders received. This should be done invariably on 

the first page of the tender form and on page (2) where the tenderers are to sign as well as 

pages of schedule of items. (Annexure-E) attested and number the corrections and overwriting 

on each in tender with dated initials. If some words or figure is/are corrected more than once, 

then all of such corrections must be initialed with date. 
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1.12 INSTRUCTIONS FOR GUIDANCE OF TENDERERS  

The tender will be liable to be rejected out-right, if while submitting it:- 

I) The tenderer proposes any alterations in the work specified, in the time allowed for carrying out the 

work or any conditions thereof - or 

II) Any of the pages of the tenders removed or replaced - or 

III) In the case of item rate tenders, rates are not entered in figures, and in words and the total of the 

each item and grand totals are not written by the tenderers in the last column of the schedule of 

items (Annexure-E under his signature - or 

IV) If erasures without attestation are made by him in the tender - or 

V) If all corrections and conditions and pasted slips are not initialed & dated by the tenderer - or 

VI) If the tenderer or in the case, each partner or any parteners so authorised thereof, does not sign or 

signature/signatures is/are not attested by a witness on page 2 of the tender in the space provided for 

the purpose - or 

VII) If documents are not filled in ink or by ball pen. 

2 . RATES: 

2.1 The schedule of items: The schedule of all items of work to be executed is enclosed as Annexure – E. 

2.2: Percentage rate tender in form "A". 
 
2.2.1 In respect of percentage rate tenders:- contractor should quote his separate tender percentage rate 
above or below or at par the following schedule of rates. 

(a)  Building Work: including water supply & Sanitary fittings - The Schedule of rates issued by 
the E-in-C PWD Raipur (C.G.) in force with effect from 01-01-2015 and its amendments 
issued up to the date of issue of N.I.T. 

(b)  Electrical work: The Schedule of rates issued by the E-in-C PWD Raipur (C.G.) in force 
with effect from 01-01-2020 and its amendments issued up to the date of issue of N.I.T. 
………………… and its amendments issued up to the date of issue of N.I.T. 

(c)  Deleted National highway works -The Schedule of rates issued by the 
…………………………….in force with effect from ……………………………and its 
amendments issued up to the date of issue of N.I.T 

(d)  Deleted Road /Bridge/culvert works: - the Schedule of rates for issued by the E-in-C PWD 
date of issue of N. I.T. 

2.2.2: The percentage of tender above I below or at par with the relevant schedule of rates inclusive of all 

amendments issued up to the date of the issue of notice inviting tenders should be expressed on the 

tender form itself, both in words and figures in such a way that interpolation is not possible and all 

over writings should be neatly scored out and rewritten and the corrections should be duly attested 

and dated prior to the submission of tender. 
 

Tenders not specifying percentage in words will summarily be rejected. In the case of variation 

between the rates stated in figure and words, the lesser of the two shall be deemed to be valid.  
 

Any amendments to the schedule or rates after the date of issue of this tender notice or the date of 

issue of any amendments to the N.I.T. specifically notifying the said amendments to the current 

schedule of, rates, shall not apply to this tender. 

2.2.3: The percentage tendered by the contractor will apply to those rates which find place in the Schedule 

of rates mentioned in clause 2.2.1 or have been derived from the said Schedule of rates and not to 

other items of work. 
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2.2.4: The percentage quoted by the contractor shall not be altered by the contractor during the term of 

contract. The deduction or addition, as the case may be of the percentage will be calculated on the 

amount of bill for the work done, after deducting the cost of materials supplied departmentally, if 

any, at rates specified in the agreement  

2.2.5: If the work involves more than one S.O.R. even then the contractor shall quote only single rate, 

applicable to the concerned S.O.R. (for example- Building S.O.R. and Electrical S.O.R.) 
 

2.3: Item Rates tenders in forms ‘B’: - (NA - for this tender) 
 
2.3.1   In respect of item rate tenders, contractor should quote his rates for each of the items mentioned in 

the schedule of item in Annexure-E of this N.I.T. Only rates quoted shall be considered. The rates 
should be expressed in figures as well as words and the unit should be as given by the Department. 
The contractor will not have the freedom to change the unit. No percentage above or below the 
schedule be quoted. Any change in the unit shall lead to rejection of tender 

 
 
               The tenderer shall fill his/ their tendered rates and prices for all items of woks described in the 

schedule of item Annexure “E” (in the bill of quantities). The tendered rates of items against which 
no rate or price is entered by the tenderer will be taken as zero and the price of the same shall be 
deemed to have been covered by the other rates and prices of the schedule of other items indicated 
in annexure “E”. 

 
2.3.2. The rates quoted in the tender for the various items of work will not be altered by the contractor 

during the term of contract. 
 
2.3.3.  If the tender of the successful tenderer is unbalanced or “front loaded” in relation to Executive  

Engineer’s estimate or by of the competent authority; real cost of the work to be performed under 
the contract by more than the amount of security deposit mentioned in clause 3.5 of N.I.T here of, 
the competent authority can require that the amount of the performance security set forth in clause 
3.5 of N.I.T. here of , be in- creased at the expense of the successful tenderer to a level sufficient to 
protect the Government against financial loss in the event of subsequent default of the successful 
tenderer under the contract. 

 
 In case, where the aggregate of expected contracted payments would at any time exceed the 
executive Engineer’s estimate of actual work performed by more then the amount of security deposit 
specified in clause 3.5 of N.I.T. such security shall be increased accordingly at the expense of the successful 
tenderer up to a limit/level mentioned above. 
 

2.4 Lead and lift of water: No lead and lift for carting of water will be paid. 

2.5 Lead and lift of materials: No lead and lift for carting of material shall be payable to the 

contractor except in case of such items for which specific lead and or lift are provided in the 

Schedule of rates mentioned in clause 2.2.1 of the N.I.T. or in the schedule of items in respect of 

item rate tender. 

2.6 Addition alteration and Non-Schedule items of works:- During the execution of the work there is 

likelihood of addition alteration in the items of work and also of such items of work, which do not 

find place in the Schedule of rates, referred to above, non sor items in respect of percentage rate 

contracts (Form “A”), or such items which are not given in the schedule of items non sor items in 

respect of item rate contracts (Form ‘B’), for which contractor has not quoted his rates.  

Contractor will have to carry out these items of work  

(i) for percentage rate tender (form A) - as provided in clause 13 the conditions of contract 

(ii)        for item rate tender (form B) -        as provided in clause 13   of the conditions of contract 

 However both (i) and (ii) are subject to further condition as below:-   

(a) Prior approval of  Technical sanction authority is required where net increase in agreement amount, 
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due to excess, in agreemented quantities and  or quantities due to substitutions, non sor, non, 

schedule items and any savings in agreemented quantities is upto 10 percent of agreemented amount 

within the scope of work.  

(b) Any variation beyond the limits as per (a) of this clause shall require prior approval of government. 

(c) RDA shall have full powers either to accept or reject the variation proposal beyond 10 percent of 

agreemented amount. 

 

3 Submission of Tender :- 
 

3.1: Earnest money: - No tender will be considered without the deposit of the specified earnest money 

which will be returned to the unsuccessful tenderers on the rejection of their tenders, or earlier as 

may be decided by the competent authority and on production of a certificate of  

................................that all tender documents have been returned, and will be retained from the 

successful tenders as part of the security deposit. 

3.2 Forms of earnest money:- 

3.2.1: The amount of earnest money shall be accepted only in the shape of FDR/DD in favour of the 

Chief Executive Officer ,Raipur Development Authority. valid for a period of -----------

months at least and further subject to appropriate verification by the CEO . 

3.2.2: Deleted. 
 

3.3 Earnest Money in separate covers: The earnest money in one of the prescribed forms should be 

produced / sent separately and not kept in the covers containing the tender and if the earnest money 

is not found in accordance with the prescribed mode the tender will be returned unopened to the 

tenderer in case of tenders to be submitted by registered .A.D. or speed post. In case of on line 

tenders earnest money submitted shall be verified & if found in accordance with the prescribed 

mode, then only on line financial offer shall be opened 

3.4 Adjustment of the earnest money:-  Earnest money, which has been deposited for a particular 

work, will not be adjusted towards the earnest money for another work but can be adjusted (if 

available) for the same work if tender is recalled and if requested in writing by the tenderer.    

3.4.1 Refund of earnest money: 

3.4.1. (i) If it is decided on the same day to reject all the tenders, the earnest money of all tenderers shall 

be refunded immediately after taking decision by the competent authority. 

3.4.1.(ii) The earnest money of tenderers whose tenders are rejected shall be refunded .Also in case of  

the tenderer whose tender is accepted, and /or conveyed after expiry of the validity period 

,Earnest money shall be refundable unless validity period extended by the tenderer 

3.5 Security Deposit:  (a) The Security Deposit shall be recovered from the Running Bills and final bill @ 

5%(five) Percent as per clause – I of the agreement read with Para 3.5 of the N.I.T. 

(b)  The amount of the E.M. shall not be adjusted when value of work done reaches the limit of the amount of 

Contract or exceeds the probable amount of the contract.  

(c) For unbalanced tender rate additional security Deposit shall be deposited as per respective clause of “Special 

Condition of NIT in percentage rate/item rate tenders.  

3.6 Implication of submission of tender: Tenderers are advised to visit site sufficiently in advance of 

the date fixed for submission of the tenders. A tenderer shall be deemed to have full knowledge of 

the relevant documents, samples site etc. whether he inspects them or not. 
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3.7: The submission of a tender by a contractor implies that he has read the notice, conditions of tender 

and all other contract documents and made himself aware of the standard and procedure, in this 

respect, laid down in MORTH / I.R.C. Specification/ CPWD Specification /ISI Code for building 

and electrical works to be done, has thoroughly inspected   the quarries with their approaches, site 

of work, etc., and satisfied himself regarding the suitability and availability of site of work, etc. and 

satisfied himself regarding the suitability and availability of the materials at the quarries. The 

responsibility of opening new quarries and construction and maintenance of approaches there to 

shall lie wholly with the contractor. 
3.8 Income Tax Certificate- A tenderer purchasing tender documents for works exceeding Rs. 10 lacs 

shall  submit either  

(a) Income Tax clearance certificate issued with in 12 months from the date of receipt of tender.                                                                               

 

OR 

 

(b) His Income Tax return for the preceding 3 years and where law requires shall submit the audited 

balance sheet of Profit and Loss Account Statements with auditor’s report for the preceding 3 years. 

3.8.1: A financial capacity certificate or attested photocopy their – of, from any schedule bank along with 

the application for the tender papers be submitted which should not be older than 12 months from 

the date of application. Amount of financial capacity to be furnished shall be at least 15(fifteen) % 

of amount put to tender 

 The financial capacity certificate shall have to be in the following format: 

 
 

CERTIFICATE 
 

(on the letter head of the Bank) 

 

On the basis of transactions/turn over in the account of __________________________ 

______________________________________________________________________ 

(Name and Address) 

We are of the opinion that his financial capacity is to the extent of (both figures & words) Rs. ............................. 

................................................................................................................................................................... 

This is without any prejudice and responsibility on our part. 

Br Manager 

With seal of Bank 

Place: 

Date : 

 

 

 

 

----000---- 
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In case of Online tender, financial offer shall not be opened & In case of manual tenders, tender copies 

would not be issued/sold in the absence of these documents mentioned in clause 3.8 and 3.9. 
 

3.9. List of works In Progress: Tenderer must furnish a list of contracts already held by him at the time 

of submitting the tender, in the Department and elsewhere showing therein. 

3.9. (1): The amount of each contract and total period of completion with information of original 

stipulated date of completion and actual date of completion. 

3.9. (2): Balance of works remaining to be done, and the remaining time allowed as per contract. 

3.9. (3): The amount of solvency certificate produced by him at the time of enrolment in the department. 

3.9. (4):Details of works where he withdraw his offer or did not-execute the agreement or  where 

his contracts were rescinded in any department/organization (by whatever name these are called) of 

the Govt. of Chhattisgarh.   

3.9(5): Tender submitted and wherever his offer is the lowest with details of work, contract sum& period 

mentioned for completion there in. 

3.9(6): Other required documents   

3.10 Relationship: The contractor shall not be permitted to tender for works in the Division 

(responsible for award and Execution of contracts) in which his near relative is posted as Divisional 

Accountant. He shall intimate the name of his near relative working in the RDA, He shall also 

intimate the name of persons who are working with him in any capacity or subsequently employed 

by RDA. Any breach of this condition by the contractor would render himself liable to be removed 

from the approved list of contractors of the department. 

Note: By the term near relative is meant wife, husband, parents and son, grandson, brothers, 

sisters, brother-in-law, father-in-law and mother-in-law. 

3.11 Signature of the tenderer for the works shall be witnessed by another person and signature affixed 

with his name designation and address in the space provided in the Tender document. Failure to 

observe this condition can render the tender of the contractor liable to rejection. 

4.  Opening and acceptance of tender: 

4.1:  Place and time of opening : The tenders shall be opened at …………… or as suitable on the day 

subsequent to the dead line prescribed for receipt for tenders as per Para 1.1 above by the concerned 

Superintending Engineer/Executive Engineer in the presence of the tenderer or their duly authorised 

agents who may choose to attend. The officer authorised to open the tender may depute another 

officer to open the tender under unavoidable circumstances. If that day happens to be a holiday, 

then it shall be opened on the immediate next working day at the same time and place. 

4.2 Powers of Officer, receiving tenders: The officer who opens the tender and for which he is not 

competent to accept, shall forward the tender to the competent authority through proper 

administrative channel; with his definite recommendation and enclosing therein all the tenders so 

received along with a complete set of approved NIT. 

4.3: Conditional tender are liable to be rejected  

4.4 .  Canvassing:- Canvassing for support in any from for the acceptance of any tender is strictly 

prohibited. Any tenderer doing so will render himself liable to penalties which may include removal 

to of his name from the register of approved contractors or penal action under section-8 of the M.P. 

vinirdishtta Bhrasta Acharan Nivaran vidheyak , 1982. 
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4.5 Unsealed tenders : The tenders can be rejected if not properly sealed by wax or by sticking tape, in 

the case of manual tenders 

4.6.: The authority competent to accept a tender reserves the right to accept the tender for the whole 

work or for a distinct part thereof or by distributing the work between one or more tenderers,or 

reject the tender as a whole without assigning any reason. Such decision shall not be open to 

challenge in any forum or court of law. 

4.7 Validity of offer:- Tender shall remain open up to 120 (one hundred twenty ) days from the 

specified deadlines of receipt of tender(s) and in the event of the tenderer withdrawing his offer 

before the aforesaid date, for any reason whatsoever, earnest money deposited shall be forfeited. 

4.7.1: In the event of withdrawing his/her offer before the expiry of the period of validity of offer or 

failing to execute the agreement as required by condition NO.8.1.1. of the notice inviting tender 

(N.I.T.) he/she will not be entitled to tender for this work. In case of recall of tenders, in addition to 

forfeiture of his/her earnest money as per provisions of condition nos. 4.7 & 8.1.1 of the N.I.T. as 

may be applicable for the work, If the tenderer has committed a similar default on earlier occasion 

(s)as well then his/her registration in the department may be suspended temporarily for a period of 2 

(Two) years, from such date as may be ordered by the authority who had registered him/her. 

5. Specifications:- 

5.1 Brief Specifications:- A brief note on construction and specification of all the major items 

of the work is enclosed in Annexure- D 

5.2 Material of construction:- The materials of construction to be used in the work shall be 

governed by the MORTH /IRC specifications for Rural roads /other IRC publications and 

their manual/ latest CPWD specifications/ISI codes for buildings and the relevant Indian 

standard specification with amendments and revisions issued up to the date of tender notice. 

Where ever any material has I.S.I. mark such material alone has to be used 

5.3 Workmanship:- The work shall be carried out according to the specification referred to 

hereinafter and according to sound engineering practice. The decision of the Executive 

Engineer, in respect of workmanship will be final. 

5.4  Specification for building work:- (Including water supply and sanitary fittings.)  

5.4.1 The contractor shall execute the work in conformity with the standards and procedure laid down latest 
CPWD specifications/ISI codes for buildings or special specification when ever enclosed separately and in 
accordance with the approved drawings              
 
5.4.2 Concrete. All concrete shall be Mixed in concrete mixer and compacted by mechanical vibrators. 
Slump test shall be carried out during concreting and sample test cubes prepared and tested for strength in 
accordance with the code. The Department will carry out the testing at the cost of contractor. 
 
     The results of the tests shall conform with the required standard and if the Engineer-in- charge considers 
that a structural test is necessary, the same shall be carried out as instructed by the Engineer-in-charge at the 
contractor's expense and should the result  of this be unsatisfactory the contractor will be bound to take 
down and reconstruct the  particular portion of which has given unsatisfactory test results. 
 
5.4.3 Bricks.:- The contractor should use the bricks manufactured on the metric system, as for as possible. 
5.4.4    All timber used in the wood work for works must be properly seasoned. In case of important 
buildings mechanical seasoning should be done in good seasoning plant. 
          In case the contractor does not procure good seasoned wood, he may be asked to get it seasoned in 
plant at his own expense  
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5.4.5 Maintenance of roofs. Subject to the provision in the agreements, it will be the responsibility of the 
contract to see that the roof does not leak, during the period of the fist rainy season in respect of tile and 
sheet roofing and two consecutive rainy seasons in respect of lime concrete and cement concrete terraced 
roof, after its completion. He will make good and replace all the defective work on this account at his own 
cost. 
 
5.5 Specification of Electrical works. (NA - for this tender) 
 
5.5.1 The work will be carried out as per the approved drawing and as directed by the .................................. 
The work will be governed by " General specifications " for the Electrical works in Government buildings 
in Madhya Pradesh in forces from 1972. All electrical materials must bear “I.S.I.” mark 
 
5.5.2 All samples of electrical accessories should be got approved from the Engineer- in- charge prior to 
their us in work. Contractor will have to arrange and afford all facilities for their inspection and rectify the 
defects pointed out by them. Item involved in the Electrical work is enclosed in Annexure D.  
 

5.5.3  The Period of testing and refund of deposit will be 6 months after completion of work. 
 

5.5.4   In case of supply of ceiling fan, table fan, exhaust fan, cabin fan tube light fixtures will be made by 
the Department as mentioned in the S.O.R As such labour rates only as per S.O.R. will be paid for fitting of 
such items in position as per S.O.R. 
 

5.5.5 The Contractor should submit “as built” detailed wiring diagram on tracing cloth showing the point 
position of switch length of point, position of D.B. and main switch circuit No. in which points fall at time 
of final bill. Otherwise deduction of 1/2 percent (Half percent) will be made from the contract sum of all 
electrical items 
 

5.6. Specifications for road/bridge/culvert works. 
            The road / bridge / culvert works shall be carried out according to MORST&H specifications for 
road & bridge works/ Specifications for Rural roads ,its manual / specification in force' and or special 
specification or the relevant specifications published by the Indian Road congress. 
 

5.7 Contradictions or amendments: In the event of contradiction between the stipulations of the Schedule of 
rates (schedule of rate relevant to this NIT) and aforesaid specification (vide Para 5.1 to 5.6 above) the 
stipulations of the schedule of rates shall gain precedence. In the event of contradictions, if any, between 
different specifications and or codes of practice, referred to above the decision of Engineer-in-Chief shall be 
final. 
 

6. Supply of Materials: The following materials will be supplied by the department 
 
  Name of Materials   Rate.    Place of delivery 
1. 
 
2. 
 
3. 
 

6.1 In case of the departmental supply of Iron/steel to the contractor the labour rate will  be paid for 
cutting, bending and placing with binding wire as povided in SOR (with due allowance for the 
percentage above or below SOR. tendered and accepted.) 
 

6.2 Delay in supply :- If the materials are not supplied in time the contractor will not be allowed any claim 
for any loss, which may be caused to him but only extension of time will be given at the discretion of the 
Executive Engineer and .................................... if applied for by the contractor with in 15 days of its 
proposed utilization and as detailed in the latest construction program. Request of such material by the 
contractor shall be sent with in one month in advance. 
 
7. Miscellaneous Conditions 
 
1.:The tenderer or supplier should have a place of business in the State of Chhattisgarh from where the 
goods would be supplied to various destination in the state and also hold a registration certificate as per 
rules. 
 

2.:The tenderer or supplier shall also submit the clearance certificate as provided under section 36 of 
Chhattisgarh Vanijyak Kar Adhiniyam. 
 

7.1 Subletting: The contractor shall not without the prior approval of  the authority who has accepted the 
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tender in writing, sublet of assign to any other party or parties any portion of the work under the contract. 
Where such approval is granted, the contractor shall not be relieved of any obligation or duty or 
responsibility, which he undertakes under the contract. However such subletting in no case be more than 
25% of contract value. But if required can be increased up to 50(fifty)% with the prior permission of the 
next higher authority accepting the tender or the Government as the case may be. 
7.1.1 : Before subletting the Engineer in charge shall verify  the technical  & financial capacity of the 
Sublette. 
7.1.2 : The Sublette shall be a registered contractor in appropriate class under unified registration system (e-
registration) of Chhattisgarh or elsewhere in similar capacity, as recognized by public works department and 
shall also have a technical and financial capacity corresponding to the work proposed to be subletad. 
 

 

7.2 Taxes: The rates quoted by the bidders shall be inclusive of all taxes & duties, such as Labour Cess, 
Royalties, etc. imposed by the Government (State or Central) and other Levies payable by the Bidder under 
the contract or for any other cause, but exclusive of GST. 

The Bidder shall quote the Price exclusive of GST. GST shall be payable extra on all Running Bills and 
the Final Bill, as applicable and prevailing at the time of payment in accordance with Government 
rules. 

All taxes, levies, royalties, duties etc. as above and applicable under law except GST shall be included in the 
Total Tender Price submitted by the Bidder. RDA will not be responsible for changes in any of the tax rates. 
 
7.3 Minerals extracted for works carried out on behalf of the Government of India , from the quarries in 
possession of and controlled by the state Government is subject to payment of Royalty by the contractor to 
whom it shall not be refundable. The Executive Engineer shall not also issue any certificate in respect of 
such materials extracted for Government of India work (Applicable to Government of India works only) 
 

7.4 Rules of Labour Camps:- The contractor will be bound to follow the Chhattisgarh Model Rules 

relating to layout, water supply and sanitation on labour camps (vide Annexure-A) and the 

provision of the National Building Code of India work in regard to constructions and safety. 

7.5 Fair Wages:- The contractor shall pay not less than fair wages to labourers engaged by him 

during the contract period of the works (rules enclosed vide Annexure-B). 

7.6  Work in the Vicinity:- The Superintending Engineer reserves the right to take up departmental 

work or to award work on contract in the vicinity without prejudice to the terms of contract. 

7.7  Best quality of construction materials. Materials of the best quality will be used as approved by 

the Executive Engineer. Where ever any material bears I.S.I. stamp(mark), this shall have first 

preference on other available accepted material(s) 

7.8  Removal of undesired persons: The contractor shall on receipt of the requisition from the 

Executive Engineer at once remove any person(s) employed by him on the work who in the opinion 

of the Executive Engineer is/are unsuitable or undesirable. 

7.9  Amount due from contractor: Any amount due to the Government of. Chhattisgarh from the 

contractor on any account concerning work may be recovered from him as arrears of land revenue. 

7.10  Tools and Plants: - The contractor shall arrange at his own cost tools and plant required for the 

proper execution of the work. Certain plants may however be issued at the sole discretion of the 

Executive Engineer and at the approved rate to the contractor as a special case. 

7.11  Right to Increase or decrease work: The Engineer-in-charge reserves the right to increase or 

decrease with- in the scope of work any item of the work during the currency of the contract and 

contractor will be bound to comply with the order. However this is subject to the power delegated 

as per clause 2.6. 

7.12  Time Schedule:  The work shall be done by the contractor according to time schedule approved 

by the Engineer-in-Charge. 
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7.13  Time of Contract:- Time allowed for carrying out the work as entered in the N,I,T shall be strictly 

observed by the contractor and shall be reckoned from the date of work order to commence the 

work after taking in to account the prescribed 15/30 days of preparatory period. 

7.14  Payment by Cheque: The payment will be made through cheques/NEFT or RTGS. No bank 

commission charges on realising such payments will be born by the Department. 

7.15  Transport of materials: The contractor shall make his own arrangements for transport of all 

materials. The Executive Engineer is not bound to arrange for priority in getting wagons or any 

other materials though all possible assistance by way of recommendation will be given if it is found 

necessary in his opinion, if the recommendation proves to be in-effective, the contractor shall have 

no claim for any compensation on that account. 

7.16 The methodology and equipment, material, labour, transport to be used on the project shall be 

furnished by the contractor to the Engineer-in-charge well in advance of commencement of work 

and approval of the Engineer-in-charge obtained prior to its adoption and use. 

The contractor shall give a trial run of the equipment for establishing its capability to achieve the 

laid down specifications and tolerance to the satisfaction of the Engineer-in charge before 

commencement of work, if so desired by the Engineer-in-charge. 

All equipment provided shall be of proven efficiency and shall be operated and maintained at all 

time in a manner acceptable to the Engineer-in-charge. 

No equipment or personnel will be removed from site without permission of the Engineer-in-

charge. 

7.17 Work Programme and methodology of construction: The contractor shall furnish his 

programme of construction for execution of the work within the stipulated time and obtain the 

approval of the Engineer-in-Charge prior to actual commencement of work. For works costing more 

than 10 crores The contractor shall furnish his programme of construction for execution of the work 

within the stipulated time including the time and quantity schedule of material, transport, 

equipment, labour etc. The contractor shall also submit a statement of “Cash Flow” (as per the 

format enclosed) Together with methodology construction of each item of work and obtain the 

approval of the Engineer-in-Charge prior to actual commencement of work. 

7.18 Revised programme of work in case of slippage: In case of slippage from the approved work 

programme at any stage, the contractor shall furnish revised programme to make up the slippage 

within the stipulated time schedule and obtain the approval of the Engineer-in-Charge to the revised 

programme. Such progress report shall be submitted monthly (by 5th of each month) in the 

prescribed format in the tender documents. 

7.19  Documentation:- The contractor will prepare drawing(s) of the work as constructed and will 

supply original with three copies to the Engineer-in-Charge who will verify and certify these 

drawings, finally Constructed drawing(s) shall then be prepared by the contractor and supplied in 

triplicate along with a microfilm in case of minor and major bridges and on tracing cloth in all other 

cases to the Engineer-in-Charge for record and reference purpose. 
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7.20:  The contractor shall have to provide a ruled duplicate register at site named "Site order book". It 

shall be in the custody of departmental supervisory staff. The Engineer-in Charge or his authorized 

representative shall record their instructions in this book, which shall be noted by the contractor or 

his authorized representative for compliance. 

7.21:  If any item of work is found to be substandard but the Engineer-in-Charge is of the opinion that the 

same is structurally adequate and can be accepted at the reduce rate, then in such cases, the 

Engineer-in-Charge shall have to submit proposals for appropriate reduction of rates supported by 

an analysis, in justification thereof, through a D.O. letter to the Superintending Engineer concerned 

and obtain his approval expeditiously (ordinarily within 15 days). The approved analysis along with 

orders of the Superintending Engineer shall have to be appended IN the bills of the contractor.  

8.  SPECIAL CONDITIONS: 
 

(i)  To be inserted in the N.I.T of a particular work if found necessary in the interest of the work. 

(Note:- Any such special condition can not over rule or be on contravention of the prescribed 

clauses and conditions) 

8.1  Agreement: - 

8.1.1  Execution of agreement: The tenderer whose tender has been accepted (here in after referred to 

as the contractor,) shall produce an appropriate solvency certificate, if so required by the Executive 

Engineer and will execute the agreement In the prescribed form, within a fortnight of the date of 

communication of the acceptance of his tender by the department. Failure to be so will result in the 

earnest money being forfeited to the Govt. of C. G. and tender being cancelled. 
 

N-x-'kklu yks-fu-fo- ea=ky; egkunh Hkou] uok jk;iqj] vVy uxj] ftyk jk;iqj ds vkns'k 
Øa- ,Q 21&5@Vh@19@2012@fufonk fnukad 31-07-2020 

8.1.2 (a)The contractor shall employ the following Technical Staff during the execution of work- 

(i) As per PQ Document when work to be executed is more than Rs. 5 crore. 

(ii) One graduate engineer when the work to be executed is more than Rs. 100 lakhs. 

(iii) One diploma engineer when the cost of work to be executed is from Rs. 20 lakhs to 100 lakhs. 

(b) The Technical Staff should be available at site and take instructions from the Engineer-in-
Charge or other supervisory staff 

(c) In case the contractor fails to employ the technical staff as aforesaid, the E.E. shall have  the 
right to take suitable remedial measures. 

(d) The contractor shall give the names and other details of the graduate engineer/diploma engineer 
to whom he intends to employ or who is under employment with him , at the time of agreement 
and also give his curriculum vitae. 

(e) The contractor shall give a certificate to the effect that the graduate engineer/diploma engineer 
is exclusively in his employment. 

(f) A graduate engineer or diploma engineer may look after more than one work in the same 
locality but the total value of such works under him shall not exceed Rs. 200 lakhs in the case 
of a graduate engineer and Rs. 100 lakhs in the case of a diploma engineer 

(g) It shall not be necessary for the  firm/company whose one of the partner is a graduate   engineer 
/ diploma engineer to employ another graduate engineer / diploma engineer  subject to the 
conditions provided under 8.1.2 (a),(b) and (f) 
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(h) The Retired Assistant engineer who is holding a diploma may be treated at par with a Graduate 
for the operation of the above clause. 

Note:- Such Degree or Diploma engineer must be always available on works site on day to day 
basis and actively supervise, instruct and guide the contractor’s works force and also receive 
instruction form the Departmental Engineers/Sub engineers. 

 In case the contractor fails to employ the above technical staff or fails to employ technical 
staff /personnel as submitted by the contractor in Pre qualification documents if prequalification is 
called and or the technical staff/personnel so employed are generally not available on work site and 
or does not receive or comply the instructions of the department engineer and or not submit the 
paid voucher copy of such technical staff with running bills Rs. 15000/- per month for diploma 
engineer and Rs. 25000/- per month for degree Engineer and Rs. 50000/- per month for project 
manager shall be kept in deposit while making payments. It shall be refunded to contractor after 
submission of paid voucher / Bank Statement (salary deposit statement) of technical person 
(diploma Engineer/Degree Engineer/Project Manager as the case may be). If the Contractor fails to 
deploy the diploma engineer/degree engineer/ project manager as per agreement the contractor 
shall be informed for his such act and the engineer in charge shall deploy the diploma engineer 
/degree engineer/ project manager  as per the requirement and they shall be paid from the deducted 
amount of the contractor. 

8.2 Conditions applicable for contract:- 

All the conditions of the tender notice will be binding on the contractors in addition to the 

conditions of the contract in the prescribed form :- 
 

Following documents annexed with this N.I.T  shall form an integral  part of the contract 

document. Annexure- "A" : Model Rules relating to labour water supply etc. 

Annexure-"B" : Contractor's labour regulations. 

Annexure-"C":  

(a) Drawing (for buildings and Bridges) 

(i) Site plan/location 

(ii) Plan, Cross section and elevation structural drawing, bar bending schedule etc. 

(iii) Circuit wiring and plumbing drawing (for Buildings only) 

(iv) Founding and formation levels, for C.D. Works 

(b)  For road work :- Index plan and locations of 

C.D. Works with type of C.D. 

(H.P. box culvert, flush/raised, causeway, slab culvert/   Bridge) 

Annexure-"D" :Specification for the work of construction of --------- 
 

Annexure-"E" : Schedule of items. to  be executed 
 

Annexure -“F”: Form of Bank guarantee in lieu of performance security deposit. - 

Annexure-“G”: Special Conditions 

Annexure-“H”: Pre Contract Integrity Pact 

Annexure-“I”:  Solvency Certificate 

Annexure-“J”:  Income Tax Returns for last 5 financial years 
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ANNEXURE - "A" 

MODEL RULES RELATING TO LABOUR, WATER SUPPLY AND SANITATION IN 

LABOUR CAMPS 

Notes: These model rules are intended primarily for labour camps, which are not of a permanent nature. 

They lay down the minimum desirable standard, which should be adhered to standards in permanent or 

semi-permanent labour camps should not be obviously be lower than those for temporary camps. 

1.    Location-: The camp should be located in elevated and well drained ground in the locality. 

2. Labour huts to be constructed for one family of 5 persons each. The layout to be shown in the 

prescribed sketch. 

3. Hutting: The huts to be built of local material. Each hut should provide at least 20 sqm. of living 

space. 

4. Sanitary facilities: Latrines and urinals shall be provided at least 15 meters away from the nearest 

quarters separately for man and women specially so marked on the following scale. 

5. Latrines - Pit provided at the rate of 10 users or two families per scat, separate urinals as required as 

the privy can also be used for this purpose. 

6. Drinking Water - Adequate arrangement shall be made for the supply of drinking water. If 

practicable filtered and chlorinated supplies shall be arranged when supplies are from intermittent 

sources overhead storage tank shall be provided with capacity of five liters a person per day. Where 

the supply is to be made from a well, it shall conform to the sanitary standard laid down in the report 

of the Rural Sanitation Committee. The well should be at least 30 meters away from any latrine or 

other source of population. If possible, hand pump should be installed for drinking water from well. 

The well should be effectively disinfected once every month and the quality of water should be got 

tested at the public Health Institution between each work of disinfecting. 

7.     Bathing and Washing - Separate bathing and washing place shall be provided for men and women for 

every 25 persons in the camp. There shall be one gap and space of 2 sqm. for washing and bathing. 

Proper drainage for the wastewater should be provided. 

8.  Waste Disposal - (A) Dustbin shall be provided at suitable places in camp and the residents shall be 

directed to throw all rubbish into these dustbin. The dustbins shall be provided with cover. The 

contents shall be removed every day and disposed off by trenching. 

9.      Medical facilities  

(A) Every camp where 1000 or more persons reside shall be provided with whole time Doctor 

and Dispensary. If there are women in the camp, a whole time nurse 

Shall be employed. 

(B) Every camp where less than 1000 but more than 250 persons reside shall be provided with 

Dispensary and a part time Nurse/Midwife. 
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(C) If there are less than 250 persons in any camp a First Aid Kit shall be maintained in-charge of 

whole time persons, trained in First Aid. 

All the medical facilities mentioned above shall be for all residents in the camp including a 

dependent   of the worker, if any free of cost. 

Sanitary Staff - For each labour camp, there shall be qualified Sanitary Inspector and Sweeper 

should be provided in the following scales: 

(1)  For camps with strength over 200 but not exceeding 500 persons. One sweeper for every 75 persons 

above the first 200 for which 3 sweepers shall be provided. 

(2)  For camps with strength over 500 persons one sweeper for every 100 

  persons above 1 st 500 for which 6 sweepers should be provided. 
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ANNEXURE - "B" 

CONTRACTOR'S  LABOUR REGULATIONS 

The Contractor shall pay not less than fair wages to labourers engaged by him in the work. 
Explanation  

(a)  "Fair Wages" means wages whether for time or piece works as notified during the period of 

execution of the works and where such wages have not been so notified the wages prescribed by the 

RDA. 

(b)  The contractor shall not with standing the provision of any contract to the contrary, cause to be paid 

a fair wage to labourers indirectly engaged on the work i/e any labour engaged by his 

subcontractors in connection with the said work as if labourers had been immediately employed by 

him. 

(c)  In respect of all labour directly or indirectly employed on the works or the performance of his 

contract, the contractor shall comply with or cause to be complied with the Labour Act, in force. 

(d)  The Superintending Engineer /Executive Engineer shall have the right it deduct from the money due 

to the contractor any sum required or estimated to be required for making good the less suffered by 

a worker or workers by reason of non-fulfillment of the conditions of the contract for the benefit of 

the workers nonpayment of wages or of deductions mode from his or their wages which are not 

justified by their terms of contract on non observance of regulations. 

(e)   The contractor shall be primarily liable for all payments to be made under and for the observance of 

the regulations aforesaid without prejudices to his right to claim indemnity from his sub-contract. 

(f)  The regulations aforesaid shall be deemed to be a part of this contract and any breach there of shall 

be deemed to be a breach of this contract. 

(g)   The contractor shall obtain a valid license under the Contract (Regulation and Abolition) Act, 1970 

and rules made there under by component authority from time to time before commencement of 

work, and continue to have a valid license until the completion of the work. 

Any failure to fulfill this requirement shall attract the penal provisions of this contract arising out of 

the recalled non-execution of the work assigned to the contractor. 
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ANNEXURE – “C” 
 

(a) Drawing (for buildings and Bridges) 

(i) Site plan/location 

(ii) Plan, Cross section and elevation, structural drawing, bar bending schedule etc. 

(iii) Circuit wiring and plumbing drawing (for Buildings only) 

(iv) Founding and formation levels, also for C.D. Works 

(b)  For road work :- Index plan and locations of 

                                C.D. Works with type of C.D. 

                                (H.P. box culvert, flush/raised, 

                                causeway, slab culvert/   Bridge with bench mark all levels and details of each 
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“Attach Prints” 

 

Annexure-"D" 

 
 Brief Specifications for major items of the work of construction of ------------ 

 
(Mention the Items involved with details) Attached 

 
 
 
 

Annexure-"E" (For percent rate tenders) 
 
 

Schedule of items. 
S. No. S.O.R.  

Item No. 
Description Of 

Item 
Unit Qty. 

 
1 

Attached. 
2 

3 
etc. 

 
Note:-  In case of any discrepancy in this table vis-à-vis the applicable S.O.R. the 
provisions contained in the applicable S.O.R. shall prevail. 

 
 
 

Annexure-"E" (For Item rate tenders) 
 

Schedule of items. 

S. 
No. 

S.O.R. 
Item 

No. (referance 
in any) 

Description 
Of 

Item 

Uni
t 

Qty. Rate in 
figure 

Rate in 
Words 

Amount 
in 

figure 

1        

2  Deleted.      

3 
etc. 

       

                                                            Grand Total     Rs..............................( in figure) 

and .......................................(in words) 

 (use separate sheet) 
 
Note:- In case of any discrepancy in the rate written in figure and in word of any item the lesser 

rate of the two shall be deemed to be the offered rate and amount of that item calculated 
and corrected accordingly. 
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ANNEXURE “F” 

(Bank Guarantee Bond) (GUARANTEE BOND) 

(In lieu of performance Security Deposit) (To be used by approved Scheduled bank) 

 
1. In consideration of the Chief Executive Officer, Raipur Development Authority, and Raipur 

(here in after called the CEO having agreed to exempt 
........................................................................... (Herein after called the Bidder (s) from the 
demand under the terms and conditions of an agreement dated     
.................................................made between, for the work (Name     of     work) 
................................................................................................................................ (Here in after 
called the said Agreement) of security deposit for the due fulfilment by the said Bidder (s) 
of the terms and conditions contained in the said agreements on production
 of a bank Guarantee for INR............................................ (Rupees 
.................................................................................................... Only). We 
(.)........................................................... .................................. (hereinafter referred to as " the 
bank (at the request of the said Bidder (s) do here by undertake to pay the Govt., an amount 
not exceeding INR........................................................ against any loss or damage caused to 
or would be caused to or suffered by the Raipur Development Authority, Raipur, by 
reasons of any breach by the said Bidder (s) of the terms or conditions contained in the said 
agreement. 

 
2. We (.) ............................................................................................. do here by undertake to 

pay the amount due and payable under this guarantee without any demur merely on demand 
from the Chief Executive Officer stating the amount claimed is due by way of loss or damage 
caused to or would be caused to or suffered by the Raipur Development Authority, Raipur by 
reason of breach by the said Bidder (s) of any of the terms or conditions contained in the 
said agreements or by reasons of the Bidder (s) failure to perform the said agreement, Any 
such demand made on the bank shall be conclusive as regards the amount due and payable 
by the bank under this Guarantee, However our liability     under     this     Guarantee shall 
be restricted to an amount not exceeding........................................................ 

 
3. We undertake to pay to the Raipur Development Authority, Raipur any money so demanded 

not withstanding any dispute or disputes raised by the Bidder (s) in any suit or proceedings 
pending before any court or tribunal relating thereto, our liability under this present being 
absolute and unequivocal. 

 The payment so made by us under this bond shall be a valid discharge of our liability for 
payment thereunder and the Bidder (s) shall have no claim against us for making such 
payments. 

 
4. We (.)  ........................................................................... further  agree  that  the  guarantee  

herein contained  shall  remain  in  full  force  and  effect  during  the  period  that  would  be  
taken  for  the performance of said agreement and that it shall continue to be enforceable till 
all the dues of the Raipur Development Authority, Raipur under or by virtue of the said 
agreement have been fully paid and its claims satisfied or discharged or till the Chief 
Executive Officer, RDA. Certified that the terms and conditions of the said agreement have 
been fully and property carried out by the said Bidder (s) and terms and conditions of the 
said agreement have been fully and property carried out by the  said Bidder  (s)  and  
accordingly  discharged  this  guarantee,  unless  a  demand  to  claim  under  this Guarantee 
is made on us in writing on or before the (here indicate a date which falls 9 months beyond 

 the due date of completion of the work) 
.......................................................................................... we shall be discharged from all 
liability under the guarantee. 
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5. We (.)  ............................................................................................................. further  agree  

with  the Chief Executive Officer that the Raipur Development Authority, Raipur shall have 
the fullest liberty without our consent and without affecting in any manner our obligation 
here under to vary any of the terms and conditions of the said agreement or to extend time of 
performance by the said Bidder (s) from time to time or to postpone for any time or for time 
to time any of the powers exercisable by the Chief Executive Officer / Executive Engineer 
against the said Bidder (s) and to for bear or enforce any of the terms and conditions relating 
to the said agreement and we shall not be relieved from our liability by reasons of any such 
variations or extension being granted to the said Bidder (s) or for barnacle, act  or Chief 
Executive Officer on the  part  of the  RDA.  Or any indulgence by the RDA to the said 
Bidder (s) or by any such matter or thing what so ever which under the lay relating to sureties 
would but for this provision have effect of so relieving us. 
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Annexure “G” 
 

SPECIAL CONDITIONS OF N.I.T. 
 (Reference Clause 8 of NIT) 

 
(1) " Additional performance security (APS) shall be deposited by the successful bidder at the 

time of signing of agreement when the bid amount is  unbalance i.e less than the estimated 
cost by more than 10% To 20% , in such an event the successful bidder will deposit the 
Additional performance security (APS) to the extent of difference of 90% of the PAC and 
bid amount in the shape of bank guarantee, issued by approved scheduled bank, for 
agreement period, in favor of the Chief Executive Officer that the Raipur Development 
Authority, before signing the agreement. If the bid amount is seriously unbalance j.e. less 
than the estimated cost by more than 20% in such an event successful bidder will deposit 
the Additional performance security (APS) to the extent of difference of 90% of the PAC 
and bid amount in the shape of F.D.R., issued by approved scheduled bank, in favor of the 
Executive Engineer before signing the agreement. The Bank Guarantee/F.D.R. shall be 
released/returned along with the normal S.D. after completion of work . If the contractor 
fails to complete the work or left the work incomplete, this  Additional Performance 
Security (APS), shall be forfeited by the department,  & the agreement shall be terminated 
and action shall be taken in accordance with clause 3 of the agreement. In case the 
tenderer/contractor refused to deposit Additional performance security (APS)  then his bid 
will be rejected by the sanctioning authority and earnest money shall be  forfeited ." 

 (2)  If the tenderer, whose tender has been accepted, and after signing the agreement, (i) does 
not start regular actual physical items of work within 25% (twenty five percent) of the time 
allowed for completion, or abnormally slowdown the work or (iii) abandons the work, or 
(iv) merely goes on applying for extension of time; the Executive Engineer shall serve a 
"show cause" notice with details to the contractor in this regard and if the contractor does 
not reply, or if his reply is considered not satisfactory (at the sole discretion of the 
Executive Engineer),  his earnest money and the performance security money or the Bank 
Guarantee in this regard shall be forfeited in favour of the Govt.If the contractor has 
committed a similar default on earlier occasion (s)  in previous three consecutive years the 
contractor shall be debarred from participating in any future tender of RDA for a period of 
2 (two) years from the date of such order, by the authority which had registered him/her. 
 Such orders & action shall be final binding and conclusive 
 

(3)   Detailed programme of Construction: 

(i) Within 15 days of issue of order to start work, the contractor shall submit in the prescribed 
proforma a detailed construction programme month wise mentioning start   and completion 
of each item/event involved in the due performance of the contract  For contract more than 
10 Crores Contractor shall also submit detailed programme month wise for 

(a)       Materials procurement 
(b) Their transport arrangement to worksite with details of No. of truck/tippers 
(c) Detailing of construction plants & equipments 
(d) Cash flow/revised Cash flow  
(ii) The contractor shall submit in the first week of each month a statement of “target vis-à-vis 

actual performance” of each item/event with slippage, if any; mentioning reasons of 
slippage and proposal for revised construction programme to complete the same in targeted 
date or validly extended date. Failure to submit this monthly statement for 4(four) months 
can be treated as “fundamental Breach of Contract” and can result in invoking clause 3 of 
the conditions of contract.  

 
(4).  Performance Guarantee: 
 
(i)  The contractor shall also be responsible for performance of work carried out by him for a 

period of 12  (Twelve) month beyond the completion of work for which performance 
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security has to be furnished by him @ 5%(five percent)of  amount of contract. For this 
purpose contractor has to submit to the department a Bank Guarantee of 5% amount of the 
value of work done on every running and final bill payable to him. If contractor fails to 
submit bank guarantee of 5% amount of the gross bill, then 5% amount of bill shall be 
deducted from his running and final bill payment. However, the contractor can get refund 
of such performance cash security amount deducted if he submits appropriate bank 
guarantee valid for the period as stated above or 12 (Twelve) month after actual 
completion. If require, the Executive Engineer shall ask the contractor to extend the validity 
period of the Bank Guarantee(s) for such period which he considers it proper and the 
contractor shall extend the validity period of such Bank Guarantee accordingly. If the 
contractor fails to extend the period accordingly, the Executive Engineer shall encash the 
B.G. before the expiry of the validity period.   

(ii) The contractor shall have to carry out all necessary "Rectification" of defects noticed, 
caused due to any reasons at his own cost within 07(Seven) days communication notice 
from the Executive Engineer to him. 

(iii) Failure of the contractor to rectify the defects properly in the given period, it shall be open 
for the Executive Engineer to get the defect(s) rectified either departmentally or through 
other agency (without calling any tender /quotation) and recover the actual cost plus 15 % 
(fifteen percent) of such cost from the contactor from any sum, in any form, and available 
with the department or can be recovered as "Arrears of Land Revenue"  

(iv) After Six months of completion of construction, 50% (fifty percent) of available 
performance Bank guarantee shall be returned to the contractor subject to the satisfaction of 
the Executive Engineer. 

(v) Remaining performance Bank Guarantee as would be remaining (after recovery all cost 
plus 15% (Fifteen percent) for rectification of defects, if done by the department or through 
other agency) shall be returned after 12 (Twelve) Months of completion. The performance   
guarantee will be in addition to the normal security to be deducted as per clause 1 of 
agreement for the execution of contract.    
  

(5) The tenderer/contractor shall give in advance authority letter(s) in favour of the the Chief 
Executive Officer,RDA that the Raipur Development Authority, authorising him to get all 
Bank’s Fixed Deposit receipts, Bank Guarantees (either normal security deposit and or for 
performance security) to get these Bank Receipts and Guarantee deeds verified and got 
confirmed from the concerned Bank. It will be only after getting such confirmation that the 
the Chief Executive Officer shall pay any amount accordingly or refund the equal amount 
for which BG submitted has been duly verified and confirmed.   

 

(6) The contractor shall not remove minor mineral from borrow areas, quarries without prior 
payment of Royalty charges.   

7)  For Bituminous Road Works 
(a) Bitumen of required penetration grade or emulsion shall be procured by the contractor 

directly from any or all of the Govt. Oil Company viz. Indian Oil Company (IOCL), 
Hindustan Petroleum(HPCL) and Bharat Petroleum Company (BPCL).   

(b) It shall be obligatory on the contractor to submit within one week of receipt of 
Bitumen,original first copy  of Bitumen invoice(s) (meant for the Buyer/Customer) (not 
other copies meant for Storage, Transporter etc. etc.) to the concerned Division or Divisions 
and get the invoice duly stamped and see that suitable entry is recorded by the Division of 
its use with grade, quantity proposed to be used in particular contract agreements 
(s)/Division. On the original invoice the contractor shall have to write “...... MT quantity or 
Bitumen of this invoices is proposed to be used in agreement No. .............................. of 
.................... of ..................... Division and ............... quantity in agreement No. 
............................ of ................ of this or (other named) division in that divisions agreement 
No. ................ of ......................... and sign the same.   Contractor(s) shall also furnish a 
certificate that "This is to certify that I/We have submitted the original and true bill(s) & I 
am responsible for its veracity" 
The sub divisional officer there after shall countersign the same and submit the invoice(s) 
to the Executive Engineer who shall cause the same to be photocopied and return the 
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photocopy duly certified to the contractor. All originals invoices shall be retained by the 
Executive Engineer till the payments final bill. There after the contractor shall return the 
attested photocopies of all invoices and take back the original invoices of Bitumen.        

(c) The contractor shall have to install hot mix plant as per clause 504.3.4 of MORTH specification 15 
days before starting of bituminous work nearer to the site of work, so as to maintain the temperature 
of hot mixed materials at work site as per MORTH norms. In case of failure in installing the hot 
mix plant, it shall be treated as breach of contract and penalty shall be imposed under  agreement 
clause 38. 

(d)  For probable amount of contract upto Rs.five crore, Contractor shall submit the certificate 
of availability with him (owned or leased or higher or by procurement against mobilization 
advances) regarding computeraized hot mix plant. Sensor Paver/mechanical paver, 
Vibratory roller, {for 50mm or more thickness of B.M./D.B.M. (with M.S.S./S.D.B.C. & 
B.C. }  and other plants and machineries duly  certified by Executive Engineer or 
Equivalent Officer(Certificate shall not be older than 24 months) along with the EMD 
envelope, other wise tender will be disqualified while opening.  

 For probable amount of contract more than Rs. Five crore, the conditions of pre-
qualification document shall be followed. 

(e) Test for binder content 
 It will be mandatory and binding to the contractor to get checked every alternate load/lot of 

mix material at hot mix plant site in the presence of department's authorized personnel. 
 (f) Bituminous work after sunset shall be allowed only with the specific written permission of 

the Engineer-in-Charge who shall then be fully responsible for the strict quality control of 
the work. 

(8) Incentive bonus clause 5.3 of appendix 2.13, appendix 2.14 and the clause 4(performance 
gaurantee) of (Annexure G) special condition of NIT are not applicable for ordinary repairs, 
supply of materials, survey and envestigation of road/bridge/ building works. 

(9) The contractor has to fix reflecting information board, size 120 cms X 90 cms. One at 
starting point of the road and another from end point of the road describing the details of 
work as instructed by E. E. at his costs. 

(10) Cess @ 1% (One Percent) shall be deducted at source, from every bill of contractor by the 
Executive Engineer under" Building and other construction for Workers Welfare, Cess Act 
1996". 

(11) It is mandatory for the construction(s) to get himself/themselves registered with"C.G. 
Building and other construction Welfare Board"as soon as the work order is issued to 
him/them for the work amounting to Rs.10.00 (Ten) lakhs and above and submit a copy of 
the same to the concern Executive Engineer, otherwise no payment will be made under the 
contract. 
 

(12) Contractors are advised to go through the Notice Inviting tenders & the tender/PQ 
document thoroughly. Certificates, annexures, enclosures as mentioned in the document 
will have to be submitted by the tenders strictly in the prescribed format, at the time of 
submission of Technical/Financial bid, failing which the contractor shall disqualify for the 
work & his financial offer shall not be opened and no representation, appeal or objection, 
what so ever in this regard shall be entertained by the department. 
 

(13) It is mandatory to submit online by the contractor the list of on-going works/works in hand. 
If any work is found delayed beyond one year from the stipulated date of completion due to 
contractor's fault, the contractor will be disqualified for the reason of poor performance. 
 
 

(14) jkT; ljdkj ds fdlh Hkh foHkkx esa dkyhlwph ;k fMckj fufonkdkjksa dks foHkkx ds fdlh 
Hkh fufonk esa Hkkx ysus dk vf/kdkj ugha gksxk A 
 

(15) In case of conflict between “General condition of contract and the special condition” the 
terms of special conditions shall prevail. 

(16) For Road Construction Work within a radius of 300 km from any Thermal Power Plant, the 
use of fly ash shall invariably be done in embankment construction in confirmation to 
guidelines given in IRC: SP-58-2001. (Amendment issued vide Deputy Secretary Govt. 
of Chhattisgarh Public Works Departments, Raipur Memo. NO. 3298/2286/2016/19  
Dates 15.08.2016) 
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(17) In this document Pre-Contract Integrity Pact is added as Annexure H, as per the guidelines 
issued by Government vide Letter no- 243@fo@fu@pkj@2013 u;k jk;iqj] fnukad 06 tqykbZ] 2013 

 (Amendment issued vide Deputy Secretary Govt. of Chhattisgarh Public Works Departments,     
 Raipur Memo. NO. F 21-5/T/19/2012/Tender  Dates 06.08.2016 

(18)    Apart from taking other safety measures the contractor shall observe and ensure the 
following safety regulations : 

a. He shall provide safety belts, helmets, fluorescent jackets to all the workers deployed on the 
site. He shall arrange the same for all the officials/persons also visiting the site. 

b. He shall provide strong and stout scaffolding, centering and shuttering at site-the design of 
which shall be got approved from the engineer in charge. The contractor shall be held fully 
responsible for any accident if it occurs due to not following the above. 

c. The complete site shall be fully lighted, watched, barricaded and guarded until completion 
of work and taking over so as to forbid entry of any tresspasser. 

d. All the excavated trenches (for foundations/septic tanks), bore holes shall be kept properly 
guarded/fenced, all the time, to avoid falling of any person their in. 

e. The periphery area of  building inside and outside shall be provided with temporary shed 
structures, so as to safe guard the workers/officials passing by it from anything falling from 
the work going on in the upper stones.  

f. In case of road works the widening portion when excavated shall be provided with all 
safety measures like safety ribbons, guard stones, cautionary sign boards (reflective) 

g. The contractor shall arrange good strong ladders etc to facilitate the departmental officials 
 in supervision. 
h. The contractor shall get his workers fully insured their life against accidents. 
i. The contractor shall work in such a manner that neither, the public & nor any property 

(govt./public/private) is put to risk. 
j. On the roads under constructions, the contractor shall ensure that no construction material 

is kept/stacked on the road carriage way/ shoulder” 
k. Comply with all applicable safety regulations. 
l. Take care for the safety of all persons entitled to be on the site. 
m. Use reasonable efforts to keep the side and works clear of unnecessary obstruction so as to 

avoid danger to these persons. 
n. Provide any temporary works (including roadway, footways, guards and fences) which may 

be necessary, because of the execution of the works, for the use and protection of the public 
and of owners and occupiers of adjacent land. 

o. The contractor shall be fully responsible for the adequate safety of all site operations and 
method of constructions. 

p. The contractor shall submit to the Engineer an detailed proposal covering safety measures 
proposed to be adopted at site. 

q. Breach of safety provision by the Contractor and his employees shall constitute a sufficient 
cause for action. 

r. Adequate precautions shall be taken to prevent accidents from electric cables, while 
digging operation is underway. 

s. Workers employed on bituminous works, stone crushers  concrete batching plants etc. shall 
be provided with protective goggles, gloves, gumboots etc. 

t. Those engaged in welding work shall be provided with welder protective shields. 
u. All display boards shall be retro reflective material and of sizes mentioned in the drawing. 
v. All vehicles will have reverse horns. 
w. In addition, if directions are given by the “Engineer”  to augment the safety measures, the 

Contractor has to abide by his directions. 
x. A safety officer shall be nominated by the Contractor to prepare safety programmed and 

after getting the approval from the Engineer, oversee the safety arrangement at side. 
 
 

Nx-'kklu yks-fu-fo- ea=ky; egkunh Hkou] uok jk;iqj] vVy uxj] ftyk jk;iqj ds vkns'k 
Øa- ,Q 21&5@Vh@19@2012@fufonk fnukad 31-07-2020 
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19(A) - (For tender value less than Rs. one crore) 
(i)  It is Mandatory for the "B", "C" & "D" Class bidders, to submit affidavit (annexure 3, 
enclosed) ,Bid capacity information Annexure-1and the list of ongoing works/works in hand in the 
Annexure "2" (enclosed), If the total value of works in hand is more than 2.5 times the capacity as 
specified for "B", "C" and "D" class bidders registration the bidder shall be disqualified. 
 
 

(ii)  It is Mandatory for the "A" Class bidder, to submit affidavit (annexure 3, enclosed) and Bid 
capacity information (Appendix 1) along with information Annexure 1, 2. The  bidder will only be 
qualified if the available bid capacity is equal or more than the amount put to  tender. 
 

19(B) - (For tender value from Rs. 1 crore to Rs.  5 crore)  
 

All the bidder shall have to submit the information of bid capacity (Appendix 1), information in 
Annexure 2, 3 and affidavit (Annexure 3). They will only be qualified if the available bid capacity 
is equal or more than amount put to tender. 
 

20. Clause 5.3 Incentive bonus and Clause 11 of Appendix 2.13,Appendix 2.14 stands deleted 
for all type of deposit works. 
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ANNEXURE “H” 

 
PRE- CONTRACT INTEGRITY PACT 

(To be submitted on Rs. 100 Stamp Paper) 

1. GENERAL 

1.1. This pre-bid contract agreement (herein after called the Integrity Pact) is made on 
………..day of the month …………..between the Government of Chhattisgarh acting 
through Shri……….(Designation of the officer, Department, Raipur Development 
authority)(hereinafter called the “BUYER”  which expression shall mean and include, 
unless the context otherwise requires, his successors in the office and assigns) and the First 
Party, proposes to procure..................................... (Name of the Store/Equipment/ Work/ 
Service) and M/s. ……….............represented by Shri ……......................(herein after 
called the BIDDER/Seller, which expression shall mean and include, unless the context 
otherwise requires, his successors an permitted assigns) and the Second Party, is willing to 
offer/ has offered. 

1.2. WHEREAS the BIDDER is a Private Company/ Public Company/ Government 
Undertaking/ Partnership/ Registered Export Agency, constituted in accordance with the 
relevant law in the matter and the BUYER, performing its function as Town & Country 
Development Authority under provision of Nagar Tattha Gram Nivesh Act. 1973. 

2. OBJECTIVES: 

NOW, THEREFORE, the BUYER and the BIDDER agree to enter into this pre-contract 
agreement, hereinafter referred to as Integrity Pact to avoid all forms of corruption by 
following a system that is fair, transparent and free from any influence/ prejudiced dealings 
prior to ,during and subsequent to the Contract to be entered into which a view to:- 
2.1. Enabling the BUYER to obtain the desired Stores/ Equipment/Work/Service at a 

competitive price in conformity with the defined specifications by avoiding the high cost 
and the distortionary impact of corruption on public procurement, and 

2.2. Enabling BIDDER to abstain from bribing or indulging in any corrupt practices in order to 
secure the contract by providing assurance to them that their competitors will also abstain 
from bribing any corrupt practices and the BUYER will commit to prevent corruption, in 
any form, by its official by following transparent procedures. 
 

3. COMMITMENTS OF THE BUYER 

The BUYER commits itself to the following:- 
3.1. The BUYER undertakes that no official of the BUYER connected directly or indirectly 

with the contract, will demand, take promise for or accept, directly or through 
intermediaries, any bribe, consideration, gift, reward, favour or any material or immaterial 
benefits or any other advantage from the BIDDER, either for themselves or for any person, 
organization or third party related to the contract in exchange for an advantage in the 
bidding process, bid evaluation , contracting or implementation process related to the 
contract. 

3.2. The BUYER will, during the pre-contract stage, treat BIDDERS alike, and will provide to 
all BIDDERS the same information and will not provide any such information to any 
particular BIDDER which could afford an advantage to that particular BIDDER in 
comparison to the other BIDDERS  

3.3. All the officials of the BUYER will report the appropriate Government office any 
attempted or completed breaches of the above commitments as well as any substantial 
suspicion of such a breach. 
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3.4. In case any such preceding misconduct on the part of such official(s) is reported by the 
BIDDER to the BUYER with the full and verifiable facts and the same prima facie found 
to be correct by the BUYER, necessary disciplinary proceedings, or any other action as 
deemed fit, including criminal proceedings may be initiated by the BUYER and such a 
person shall be debarred from further dealings related to the contract process. In such a 
case while an enquiry is being conducted by the BUYER the proceedings under the 
contract would not be stalled. 

4. COMMITMENTS OF BIDDERS 

The BIDDER commits itself to take all measures necessary to prevent corrupt practices, 
unfair means an illegal activities during any stage of its bid or during any pre-contract or 
pre-contract stage in order to secure the contract or in furtherance to secure it and in 
particular commit itself to the following:- 

4.1. The BIDDER will not offer, directly or through intermediaries, any bribe, gift, 
consideration, reward, favour, any material or immaterial benefit or other advantage, 
commission, fees, brokerage or inducement to any official of the BUYER, connected 
directly or indirectly with the biding process, or to any person, organization or third party 
related to the contract in exchange for any advantage in the bidding, evaluation, 
contracting and implementation of the contract. 

4.2. The BIDDER further undertakes that it has not been given, offered or promised to give, 
directly or indirectly any bribe, gift, consideration, reward, favour, any material or 
immaterial benefit or other advantage, commission, fees, brokerage, or inducement to any 
official of the BUYER or otherwise in procuring the Contract of forbearing to do or having 
done any act in relation to the obtaining or execution of the contract or any other contract 
with the Government for showing or forbearing to show favour or disfavour  to any person 
in relation to the contract or any other contract with the Government. 

4.3. The BIDDER further confirms and declares to the BUYER that the BIDDER in the 
original Manufacture/Integrator/Authorized government sponsored export entity of the 
stores and has not engaged in individual or firm or company whether Indian or Foreign to 
intercede, facilitate or in any way to recommend to the BUYER or any of its functionaries, 
whether officially or unofficially to the award of the contract to the BIDDER, nor has any 
amount been paid, promised or intended to be paid to any such individual, firm or 
company in respect of any such intercession, facilitation or recommendation. 

4.4. The BIDDER, either while presenting the bid or during pre-contract negotiations or before 
signing the contract, shall disclose any payment he has made, is committed to or intends to 
make to officials of the BUYER or their family members, agents, brokers or any other 
intermediaries in connection with the contract and the details of services agreed upon for 
such payments. 

4.5. The BIDDER will not collude with other parties interested in the contract to impair the 
transparency, fairness and progress of the bidding process, bid evaluation contracting and 
implementation of the contract. 

4.6. The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair 
means and illegal activities. 

4.7. The BIDDER shall not use improperly, for purpose of competition or personal gain, or 
pass on to others, any information provided by the BUYER as part of the business 
relationship, regarding plans, technical proposal and business details, including 
information contained in any electronic data carrier. The BIDDER also undertakes to 
exercise due and adequate care lest any such information is divulged. 

4.8. The BIDDER commits to refrain from giving any complaint directly or through any other 
manner without supporting it with full and verifiable facts. 

4.9. The BIDDER shall not instigate or cause to instigate any third person to commit any of the 
acts mentioned above. 
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5. PREVIOUS TRANSGRESSION 

5.1. The BIDDER declares that no previous transgression occurred in the last three years 
immediately before signing this Integrity Pact with any other company in any country in 
respect of any corrupt practices envisaged hereunder or with any Public Sector Enterprise 
in India or any Government Department in India that could justify Bidder’s exclusion from 
the tender process. 

5.2. If the BIDDER makes incorrect statement on this subject, BIDDER can be disqualified 
from the tender process or the contract, if already awarded, can be terminated for such 
reasons. 

6. EARNEST MONEY (SECURITY DEPOSIT) 

6.1. Every BIDDER while submitting commercial bid, shall deposit an amount as specified in 
RFP as Earnest Money/ Security Deposit, with the BUYER through any of the following 
instruments: 

6.1.1. Bank Draft or Pay Order in favour of ………………. 

6.1.2. A Confirmed guarantee by an Indian Nationalized Bank, promising payment of the 
guaranteed sum to the ………………on demand within three working days without any 
demur whatsoever and without seeking any reasons whatsoever. The demand for 
payment by the BUYER shall be treated as conclusive proof of payment. 

6.1.3. Any other mode or through any other instrument (to be specified in the RFP). 

6.2. The Earnest Money/ Security Deposit shall be valid up to a period of five years or the 
complete conclusion of the contractual obligations to the complete satisfaction of both the 
BIDDER and BUYER, including warranty period, whichever is later. 

6.3. In the case of successful BIDDER a clause would also be incorporated in the Article 
pertaining to Performance Bond in the Purchase Contract that the provisions of Sanctions 
for violation shall be applicable for forfeiture of Performance Bond in case of a decision 
by the BUYER to forfeit the same without assigning any reason for imposing sanction for 
violation of this Pact. 

6.4. No interest shall be payable by the BUYER to the BIDDER on Earnest Money/ Security 
Deposit for the period of its currency. 
 

7. SANCTIONS FOR violations’ 
 

7.1. Any breach of the aforesaid provisions by the Bidder or any one employed by it or acting 
on its behalf (whether with or without the knowledge of the BIDDER) shall entitle the 
BUYER to take all or any one of the following actions, wherever required:- 

7.1.1. To immediately call off the pre contract negotiations without assigning any reason or 
giving any compensation to the BIDDER. However, the proceedings with the other 
BIDDER(S) would continue. 

7.1.2. To forfeit fully or partially the Earnest Money Deposit (in pre-contract stage) and/ or 
Security Deposit/ Performance Bond (after the contract is signed), as decided by the 
BUYER and the BUYER shall not be required to assign any reason therefore. 

7.1.3. To immediately cancel the contract, if already signed, without giving any compensation 
to the BIDDER. 

 

7.1.4. To recover all sums already paid by the BUYER, and in case of the Indian BIDDER 
with interest thereon at 2% higher than the prevailing Prime Lending Rate while in case 
of a BIDDER from a country other than India with interest there on at 2 % higher than 
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the LIBOR. If any outstanding payment is due to the BIDDER from the BUYER in 
connection with any other contract such outstanding payment could also be utilized to 
recover the aforesaid sum and interest. 
 

7.1.5. To encash the advance bank guarantee and performance bond/ warranty bond, if 
furnished by the BIDDER, in order to recover the payments already made by the 
BUYER, along with interest. 
 

7.1.6. To cancel all or any other contracts with the BIDDER and the BIDDER all be liable to 
pay compensation for any loss or damage to the BUYER resulting from such 
cancellation/rescission and the BUYER shall be entitled to deduct the amount so 
payable from the money(s) due to the BIDDER. 
 

7.1.7. To debar the BIDDER from part on behalf of the participating in future bidding 
processes of the Government of Chhattisgarh for a minimum period of five years, which 
may be further extended at the discretion of the BUYER. 
 

7.1.8. To recover all sums paid in violation of this Pact by BIDDER(S) to any middlemen or 
agent or broken with a view to securing the contract. 
 

7.1.9. In cases where irrevocable Letters of Credit have been received in respect of any 
contract signed by the BIDDER, the same shall not be opened. 
 

7.1.10. If the BIDDER or any employee of the BIDDER or any person acting on behalf of the 
BIDDER, either directly or indirectly is closely related to any of the officers of the 
BUYER or alternatively, if any close relative of an officer of the BUYER has financial 
interest/stake in the BIDDER’S firm, the same shall be disclosed by the BIDDER at the 
time of filling of tender. Any failure to disclose the interest involved shall entitle the 
BUYER to rescind the contract without payment of any compensation to the BIDDER. 
 

The term ‘close relative’ for this purpose would mean spouse whether residing with the 
Government servant or not, but include a spouse separated from the Government 
servant by a decree or order of a competent court: son or daughter or custody the step 
son or step daughter and wholly dependent upon Government servant, but does not 
include a child or step child who is no longer in any way dependent upon the 
Government servant or of whose the Government servant has been deprived of by or 
under any law; any other person related, whether by blood or marriage, to the 
Government servant or to the Government servant’s wife or husband and wholly 
dependent upon Government servant. 

7.1.11. The BIDDER shall not lend to or borrow any money from or enter into any monetary 
dealings or transactions, directly or indirectly, with any employee of the BUYER, and if 
he does so, the BUYER shall be entitled forthwith to rescind the contract and all other 
contracts with the BIDDER. The BIDDER shall be liable to pay compensation for any 
loss or damage to the BUYER resulting from such rescission and the BUYER shall be 
entitled to deduct the amount so payable from the money(s) due to the BIDDER. 
 

7.2. The decision of the BUYER to the effect that a breach of the provisions of this pact has 
been committed by the BIDDER shall be final and conclusive on the BIDDER. However, 
the BIDDER can approach the Monitor(s) appointed for the purpose of this Pact. 
 

8. FALL CLAUSE 
 

8.1. The BIDDER undertakes that if has not supplied/is not supplying similar product/ systems 
or subsystems at a price lower than that offered in the present bid in respect of any other 
Department of the Government of Chhattisgarh or PSU and if it is found at any stage that 
similar product/ systems or sub systems was supplied by the BIDDER TO any other 
Department of the Government of Chhattisgarh or PSU at a lower price, then that very 
price, with due allowance for elapsed time, will be applicable to the present case and the 
difference in the cost would be refunded by the BIDDER to the BUYER, if the contract 
has already been concluded. 
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9. INDEPENDENT MONITORS 

9.1. The BUYER will appoint Independent Monitors (hereinafter referred to as Monitors) for 
this Pact. 

9.2. The task of the Monitors shall be to review independently and objectively, whether and to 
what extent the parties comply with the obligations under this Pact. 

9.3. The Monitors shall not be subject to instructions by the representatives of the parties and 
perform their functions neutrally and independently. 

9.4. Both the parties accept that the Monitors have the fight to access all the documents relating 
to the project/ procurement, including minutes of meetings. The Monitor shall be under 
contractual obligation to treat the information and documents of the BIDDER/Sub 
Bidder(s) with confidentiality. 

9.5. As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so 
inform the Authority designated by the BUYER. 

9.6. The Monitor will submit a written report to the designated Authority of BUYER/ Secretary 
in the Department/ within 8 to 10 weeks from the date of reference or intimation to him by 
the BUYER/BIDDER and, should the occasion arise, submit proposals for correcting 
problematic situations. 

10.       FACILITATION OF INVESTIGATION  
 

In case of any allegation of violation of any provision of this Pact or payment of 
commission, the BUYER or its agencies shall be entitled to examine all the documents 
including the Books of Accounts of the BIDDER and the BIDDER shall provide necessary 
information of the relevant documents and shall extend all possible help for the purpose of 
such examination. 
 

11.       LAW AND PLACE OF JURISDICTION 
 

The Pact is subject to Indian Law, the place of performance and jurisdiction shall be the 
seat of the BUYER. 
  

12.       OTHER LEGAL ACTONS  
 

The actions stipulated in this Integrity Pact are without prejudice to any other legal action 
that may follow in accordance with the provisions of the any other law in force relating to 
any civil or criminal proceedings. 

 
13.       VALIDITY  

 
13.1. The validity of this Integrity Pact shall be from the date of its signing and extend up to 5 

years or the complete execution of the contract to the satisfaction of both the BUYER and 
the BIDDER/Seller whichever is later. In case BIDDER is unsuccessful, this Integrity 
Pact shall expire after six months from the date of the signing of the contract. 

 
13.2. If one or several provisions of this Pact turn out to be invalid; the remainder of this Pact 

shall remain valid. In such case, the parties will strive to come to an agreement to their 
original intentions. 

 
14. The parties hereby sign this Integrity Pact at ………………..on ……………… 
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BUYER            
             
  BIDDER 
 
 
 
 
 
 
 
 
 
 
Name of the Officer 

 
 

Designation  
 

Department/PSU 
 
 
  Witness                                               
Witness 
 
1) …………………………………………………………….  1) 

………………………………………………………… 

…………………………………………………………….       

………………………………………………………… 

2) …………………………………………………………………...        2) 

………………………………………………………………. 

……………………………………………………………………        

………………………………………………………………. 
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Annexure “I” 

 

SOLVENCY CERTIFICATE 

 
 

 

(on the letter head of the Bank) 

 

On the basis of transactions/turn over in the account of __________________________ 

______________________________________________________________________ 

(Name and Address) 

We are of the opinion that his financial capacity is to the extent of (both figures & words) Rs. ............................. 

................................................................................................................................................................... 

This is without any prejudice and responsibility on our part. 

Br Manager 

With seal of Bank 

Place: 

Date : 
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Annexure “J” 

 
FORM OF CERTIFICATE OF INCOME TAX TO BE SUBMITTED BY BIDDER 

TENDERING FOR WORKS COSTING RS. 2.00 LAKHS OR MORE. 
 
 
 

1. Name and Title (of the company/firm (HUF) or individual) in which the applicant is 
assessed to Income Tax and Address for the purpose of assessment. 
 
2. The Income tax Circle /Ward /District in which the applicant is assessed to income tax. 
 
3. Following particulars concerning the last Income tax assessment made.  

a) Reference No. (or GIR No.) of the assessment 

b) Assessment year and accounting year.  

c) Amount of total income assessed. 

d) Amount of tax assessed IT, ST, EPT, BPT,  

e) Amount of tax paid IT, ST, EPT, and B.P.T. 

f) Balance being tax not yet paid and reasons for such arrears. 
 
g) Whether any attachment or certificate proceedings pending in respect of the arrears. 
 
h) Whether the company or firm or HUF on which the assessment was made has 
been or is being liquidized wound up, dissolved, partitioned or being declared insolvent, 
as the case may be. 
 
i) The position about latter assessment namely whether returns submitted under Section 
22(1) or (2) of the Income Tax Act, and whether tax paid under, “Section 18 A of the Act 
and the amount of tax so paid or in arrears. 
 
4. In case there has been no Income tax assessment at all in the past, whether returns 
submitted under section 21(1) or (2) and 18-A(3) and if so, the amount of Income 
Tax returned or tax paid and the Income Tax Circle/ Ward/District concerned. 
 
5. The Name and address of branch (es) verified the Particulars set out above and found 
correct subject to the following remarks. 

 
 

Dated: ………………..                                                                  Signature              of I.T.I. 
 

Circle/ Ward/ District 
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(Appendix 1) 

 
BID-CAPACITY INFORMATION 

 

 Bidders will be qualified only if their available bid capacity is more than the total bid value 
The available bid capacity will be calculated as under: 

 Assessed Available bid capacity = (A*N*2.5-B) 

 Where 

A =  Maximum value of civil engineering works executed in any one financial year during the 
last five years (updated to the price level of current financial year, as per enhancement 
factors indicated below) taking into account the completed as well as works in progress. 
(As per Annexure-1) 

  Year  - Enhancement factor 
  Last One  - 1.10 
  Last Two - 1.21 
  Last Three -  1.33 
  Last Fourth - 1.46 
  Last Fifth - 1.61 

N =  Number of years * prescribed for completion of the works for which bids are invited. 

(i) Period of Completion up to 6 months to be taken as 1/2 year. 
(ii) Period of Completion from 7 months to 12 months to be taken as 1 year. 
(iii) Period of completion more than 12 months to be taken as (Period of Completion in 

months/12) years. 

B =  Value of existing commitments and on-going works to be executed during the next 
............................... years * (period of completion of the works for which bids are invited) 
(As per Annexure-2) 

Note : The statements showing the value of existing commitments and on-going works, as well as 
the stipulated period of completion remaining, for each of the works so listed should be 
countersigned by the Engineer-in-charge, not below the rank of an Executive Engineer or 
equivalent.   

 The bidder shall have to submit an affidavit (Annexure 3) that all the information 
furnished is correct in all respects. 

 Even though the bidders meet the above qualifying criteria, they are subject to be 
 disqualified if they have made misleading, incorrect or false representations in the 
 forms, statements, affidavits and attachments submitted in proof of the qualification 
 requirements. 
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Annexure-1 

  Information on bid capacity 
 
Work performed as prime contractor (in the same name in and style) on all classed of Civil Engineering Construction Works over the last five 
financial years. 
 

S.N. 
Project 
Name 

Name of 
Employer 

Description 
of Work 

Value of 
Contract 

Contract 
No. 

Date of 
Issue of 
Work 
Order 

As per 
Agreement 

Date of 
Completion 

Actual 
Date 

of 
Completion 

Year vise value of work done as per Book 
balance Rs. in 

Remarks explaining 
reasons for Delay, if 
any and the amount 
of deduction due to 

delay also 
mentioned if any 

claim are dispute is 
pending in any 

forum 

last 
5th 

year 

last 
4th 

year 

last 3rd 
year 

last 
2nd 

year 

last 
year 

Total 

                
                
                
                
                
                
                

;ksx %&        

 
Note :- (i) Enclose certificate from Engineer (s) in charge (Not below the rank of Executive Engineer or equivalent) for value of work 
remaining to be completed, value of work done, anticipated date of completion. 
(ii) Tenderer may attach certified copies of work order issued by Engineer in charge not below the rank of Executive Engineer. 

 
Signature of Contractor 

 
 

 

Annexure-2 
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Existing commitments and ongoing all classes of civil engineering construction work by the Prime Contractor 
 

S.No. 
Project 
Name 

Description 
of work 

Contract 
no. & 
Year 

Name & 
Address of 

the 
employer 

Value of 
Contract 

(Rs. 
Lakhs) 

Date of 
Issue of 

work 
order/ 

Letter of  
Acceptence 

of Work  
(LOA) 

As per 
agreement 

date of 
completio

n 

Value of 
work done 
up to date 
of issue of 
N.I.T. (Rs. 

Lakhs) 

Probable  value of 
works remaining 
to be completed 
(Rs. Lakhs)** 

Anticipated 
months required 
for completion of 

balance works 

Value of 
claims of 
dispute if 

any 
pending 

1 2 3 4 5 6 7 8 9 10 11 12 

 

 

 

 

 

 

 

 

 

 

                

 

Note :- (i) Enclose certificate from Engineer (s) in charge (Not below the rank of Executive Engineer or equivalent) for value of work remaining to be completed, 
value of work done, anticipated date of completion. 
           (ii) Tenderer may attach certified copies of work order issued by Engineer in charge not below the rank of Executive Engineer.       
          (iii)  Copy of Acceptence Letter (LOA) 

 
Signature of Contractor 
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Annexure-3 

 
'kiFk i= (Affidavit) 

 

¼fcM dsisflVh lfgr vkeaf=r fufonkvksa ds fy,½ 
 

  eSa@ge ¼'kiFk i= izzLrqr djus okys O;fDr@O;fDr;ksa ds uke½ tks fd esllZ  ----------------------------- ¼Bsdsnkj QeZ@dEiuh dk uke½ 

ds ------------------------------- ¼daiuh@QeZ esa gSfl;r½ gS vkSj QeZ@dEiuh dh vksj ls 'kiFk i= izLrqr djus ds fy;s l{ke gSA bl 'kiFk i= }kjk 

'kiFkiwoZd ;g izekf.kr djrk gw¡@djrs gSa fd eq[; dk;Zikyu vf/kdkjh] jk;iqj fodkl izkf/kdj.k] ------------------------------------------ }kjk vkeaf=r 

fufonk lwpuk Øekad ---------------------- okLrs ¼dk;Z dk uke½ -------------------------------------------------------------- ds fy;s fnukad --------------------- dks vkeaf=r 

fufonkvksa ds ckjs esa izLrqr fd;s tk jgs fufonk izi= esa fuEufyf[kr tkudkjh ds leFkZu esa tks izek.k&i=@vfHkys[k izLrqr fd;s tk jgs 

gSa] mlls eSa@ge O;fDrxr :i ls iwjh rjg ls larq"V gSa rFkk ,rn~ laca/kh tkudkfj;ksa] vfHkys[kksa ,oa izek.k i=ksa dh lR;rk ds fy;s 

eSa@ge iw.kZ :i ls mRrjnk;h gSa & 

;g fd fufonk izi= esa nh xbZ tkudkjh iw.kZr% lR; ,oa izekf.kd gSA 

 

'kiFkdrkZ dk gLrk{kj ,oa lhy 

lkoZtfud uksVjh }kjk lR;kiu  

dh lhy rkjh[k lfgr 
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Cash Flow for  performing the contract (applicable for works costing more than 10 crores) 
            
Name of Division…………………………… Name of Contractor …………………………. AGR. No. Date …………………………………….. 
             
 Period of Contract …………………………    Value of Contract I/c Tendered % …………………………………….. 
             

(A) Investment 
1st 

month 
2nd 

month 
2rd 

month 
4th 

month 
5th 

month 
6th 

month 
7th 

month 
8th 

month 
9th month etc. Remark 

(I) Initial (E.M.) P.G. Insurance (Establish 
Site office)                       

(ii) Advance for Procurement of material (if 
any)                       

(iii) Advance for procurement of labour (if 
any)                       

(iv) Purchase of New Equipment (if any)                       
(v) Other overheads staff including head 

office                       
(vi) Other if any (furnish details)                       

(x) Total investment                       
(B) Receipt                       
I) Gross Bill Amount                       
  Deductions                       
a S.D.                       
b Advance                       
c TDS                       
d Other recoveries if any                       

(y) Total Receipt                       
Net Cash Flow (x-y)                       

             
Note :-   (1) This should co-relate to work Programme/Progress of work during the month        
   (2) Running bill will be expected to be paid within 15 days of the receipt and checking of measurement, quality and quality of items of work executed by the contractor 

    (3) Investment less net receipt for 1st 15 days and then during each month        
   (4) (Final bills is expected to be paid within 2 months of stisfactory completion work       

 
 

  (5) Total Investment less Total Receipt (-) be 
shown in bracket 

 

 
 
       

 



           41 

MONTHLY TARGET Vs. ACTUAL ACHIEVEMENT 
 

Cumulative Achievement of item of work for the month ending of Dated ……………/20……… 
Agt. No. ………………………………………….  Name of Work ……………………………………………   
Length 
………………………………. Date of W.O. ……………………………………  Date of Completion ………………………………….  

                      Extension of applied upto 
…………………….………………. 

Sl. No. Item 

Cumulative Work Programme 
Cumulative 
achievement 

actual 

Slipage if any 
(Period) 

Reason for 
slippage   ( 

Use add 
sheet if 
needed) 

How to restore 
Slippage (as per 

latest or 
extended date) 

If 
approved 

for 
extension 
(State up 

to ) 

Remark / Responsbility 
for delay and steps teken 

to mitigate default  As per 
Original 

1ST 
Revision 

Last No. Revision 

1 2 3(a) 3 (b) 3 © 4 5 6 7 8 9 

                      

                      

                      
                      

                      

                      

                      

                      

                      

                      

                      

                      

                      

                      

                      
                      
           
 Comments of Executive Engineer if any      Contractor  
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Name of work 
               
NAME OF DIVISION 
……………………………………………… 

NAME OF CONTRACTOR 
………………………………………………………………………. AGR. No. …………………………………… 

               
DATE OR WORK ORDER 
……………………………………… 

DUE DATE OF COMPLETION 
……………………... EXTENSIONS GRANTED/APPLIED UP TO  

               

 DETAILD WORK PROGRAMME - ORIGINAL/1ST Revision/2nd Revision/…………. Revision) 
               

 WORK ITEMS 
               

Sr. No. Items Unit 
Months 

Remarks 
approximate amount against 
items as per programme may 

be mentioned 

1 2 3 4 5 6 7 8 9 10 etc. 

1 

                          

2 
                            

3 
                            

4 
                            

5 
                            

6 
                            

7 
                            

               
   Approved -  Executive Engineer     Signature -  (Contractor)  
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FORM 'A'  
(Online Only) 

RAIPUR DEVELOPMENT AUTHORITY 
 
 

Issued to Shri/M/s.  …………………………………………………………………………..………….. 
Class of Contractor.                    .................. Registration No. ....................................Date................................. 
 

Name of Work    Balance Strengthening and Renovation Work of Block-D at Adarsh Bazar  
    Scheme of Raipur Development Authority, Including Construction of  
    Toilets, Waterproofing of All Blocks and Allied Civil Works (2nd Call) 

Amount of Contract  Rs. 51,34,000/-(exc. GST) 
Amount of E.M. Rs.                Rs. 61,000/- 
Cost of Tender Form Rs.        Rs 10,000/-+ Processing fee of Rs. 311/- to be paid online  
Vide N.I.T. & Date                   25  Date 30/09/2026. 
Time allowed for Completion   04 Months from the reckoned date. 
Date of opening Tender             ----------------- 
 

PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS 
(Based on applicable Schedule of Rates) 

General Rules and Direction for the Guidance of Contractors 
 

1. Tenders must be invited for all works proposed to be given on contract unless the amount of works 
proposed to be given on contract is Rs 50,000 or less. The N.I.T. shall be posted in public places signed by 
the authority inviting the tenders. 
N.I.T. will state the work to be carried out as well as the date for submitting and opening tenders and the 
time allowed for carrying out the work, also the amount of earnest money to be deposited with the tender 
and the amount of the security deposit to be deposited by the successful tenderer & the percentage, if any 
to be deducted from bills, it will also state whether a refund of quarry fees, royalties and ground rents will 
be granted. Copies of the specifications, designs and drawings and a schedule of items quantities and rates 
of the various description of work and any other documents required in connection with the work signed 
for the purpose of identification by the authority competent to approve the tender shall also be open for 
inspection by the contractor at the office of the authority selling the tender forms during office hours. 
 

Further that the schedule of items along with the quantities and rates payable shall be attached to the tender 
documents and in the event of variation in rates given in such list with the schedule of Rates the rates given 
in the S.O.R. approved by the competent authority shall prevail. 
 

2. In the event of the tender being submitted by a firm it must be signed separately by each member thereof, 
in the event of the absence of any partner it must be signed on its behalf by a person holding a power of 
attorney authorizing him to do so, such power of attorney should be produced with the tender and it must 
disclose that the firm is duly registered under the Indian partnership Act. 

3.  Any person who submits a tender shall fill up above or below the S.O.R. specified in rule he is willing to 
undertake the work. Only one rate of percentage above or below the S.O.R. on all the scheduled terms 
shall be named. Tenders that propose any alteration in the work specified in the said N.I.T. or in the time 
allowed for carrying out the work or which contain any other conditions of any sort will be liable to 
rejection. No single tender shall include more than one work but contractors who wish to tender for two or 
more works shall submit a separate tender for each Tenders shall have the name and number of the work to 
which they refer written outside the envelope. 

4.  The authority receiving tenders or his duly authorised assistant will open tenders in the presence of any 
intending contractors who may be present at the time and will enter the amount of the several tenders in a 
comparative statement in a suitable form. Receipts for earnest money will be given to all tenderers except 
those whose tenders are rejected and whose earnest money is refunded on the day the tenders are opened. 
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5.  The Officers competent to dispose of the tenders shall have right of rejecting all or any of the tenders 
without assigning any reason thereof.  

6.  The receipt of a clerk for any money paid by the contractor will not be considered as any 
acknowledgement of payment to the Chief Executive officer selling the tender form and the contactor shall 
be responsible for seeing that he procures a receipt signed by that authority or any other person duly 
authorised by him. 

7.  The memorandum of work tendered for be filled in and completed before the tender form is issued. If a 
form is issued to an intending tenderer without having been so filled in and completed he shall request the 
office to have this done before he completes and delivers his tender. 
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Tender for Works 

 
I/We hereby tender for the execution, for the Raipur Development Authority,Raipur of the work 
specified in under written memorandum within time specified in such memorandum at 
(In Figures): 
(In Words 
Percent below / above/at par with the applicable Schedule of Rates and in accordance in all 
respects with the specifications, designs, drawings and instructions in writing referred to in rule 1 
thereof and in clause 12 of the annexed conditions and with such materials as are provided for by, 
and in all other respects in accordance with such conditions as far as applicable. 
 

Memorandum 
 
(a) Name of work    ................................................................................................................ 
(b) Cost of work put to Tender Rs. ............................Lacs 
(c) Earnest money Rs. .............................00 
(d) Security deposit (including earnest money) 
…………………………………………………………………….. 
(e) Percentage, if any to deducted from bills .............................................................................................. 
(f) Time allowed for the work  .................. Months (................) from the reckoned date including rainy 
season 
 (From 16th june to 15th october) (Delete which ever is not applicable.)  
Should this tender be accepted I/we hereby agree to abide by and fulfill all terms and provisions of the 
said condition of the contract annexed hereto as far as applicable or in default, thereof to forfeit & pay to 
the Chief Executive Officer, RDA, Raipur or his successors in office the sums of money mentioned in the 
said conditions. A separate sealed cover duly super scribed containing the sum of                                                  
Rs. ………………………………………………… as earnest money the full value of which is to be 
absolutely forfeited to the said Chief Executive Officer, RDA, Raipur or his successors in office without 
prejudice to any other rights or remedies of the said Chief Executive Officer, RDA, Raipur or his 
successors in office should I/we fail to commence the work specified in the above memorandum or 
should I/we not deposit the full amount of security deposit specified in the above memorandum, in 
accordance with clause 1 of the said conditions of the contract, otherwise the said sum of                      
Rs. …………………………………………………… shall be retained by RDA on account of such 
security deposit as aforesaid or the full value of which shall be retained by RDA on account of the 
security deposit specified in clause 1 of the said conditions of the contract. 
 
 
Signature of witness to Contractor’s Signature Signature of the Contractor before 
 submission of tender (with name and seal) 
Dated the day of Dated the  day 
of………………………………… 200 …………………………….. 200 
Name and Address of the witness: ………………………………………………………………………                                                       
Occupation of the witness:……………………………………………………………………                 
The above tender is hereby accepted by me for and on behalf of CHIEF EXECUTIVE OFFICER, 
RDA Raipur. 
Dated the …………………. day of ………………… 2026 
                                                                         
 

                                                             …………………………………………….. 
 Signature of the Officer by whom accepted 

With designation and seal of office 
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CONDITIONS OF CONTRACT 

 
Definition 

 
1.  The contract means the documents, forming the notice inviting tenders and tender documents submitted by 

the tenderer and the acceptance thereof including the formal agreement executed between the Chief 
Executive officer, Raipur Development Authority  and the contractor. 

 
2.  In the contract the following expressions shall unless otherwise required by the context have the meanings 

hereby respectively assigned to them: - 
 
(a)  The expression “works” or “work” shall unless thereby mean something either in the subject or context 

repugnant to such construction be construed and taken to mean the works or by virtue of the contract 
contracted to be executed whether temporary or permanent and whether original, altered, substituted or 
additional. 

 
(b)  The “site” shall mean the land and/or other places on, into or through which work is to be executed under 

the contract or any adjacent land path or street through which work is to be executed under the contract or 
any adjacent land, path, or street which maybe allotted or used for the purpose of carrying out the contract. 

 
(c)  The “CEO” means of CHIEF EXECUTIVE OFFICER, RDA Raipur. 
             and his successors in Office. 
 
(d)  The “Engineer-in-Charge” means the Superintending Engineer as the case may be who shall 

supervise and be in charge of the work and who shall sign the contract on behalf of the 
Authority. 

 
(e)  “Authority” shall mean Raipur Development Authority. 
 
(f) The term “Superintending Engineer” means the Superintending Engineer of Raipur Development 

Authority, Raipur. 
(g) The term "Executive Engineer"/"Engineer-in-Charge"/"Divisional Officer" means the Executive Engineer 

of the concerned Project/ Work of Raipur Development Authority. 
(h) The term "Assistant Engineer"/"Sub Divisional Officer" means the Assistant Engineer/ Sub Divisional 

Officer of the concerned " means the Executive Engineer of the concerned Project/ Work of Raipur 
Development Authority. 
. 

(i) The word "Sub Engineer" shall mean "Section Officer" of the concerned Project. 
 

Note: - “Words” importing the singular number include plural number and vice-versa, 
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SECURITY DEPOSIT 
 

Clause 1 - The person whose tender may be accepted (hereinafter called the contractor which expression shall 
unless excluded by or repugnant to the context include his heirs executers, administrators 
representatives and assigns) shall permit RDA at the time of making any payments to him for the 
value of work done under the contract to deduct the security deposit as under. 
The Security Deposit to be taken for the due performance of the contract under the terms & 
conditions printed on the tender form will be the earnest money plus a deduction of 5 (Five) 
percent from the payment made in the running bills, till the two together amount to 5 (Five) 
percent of the cost of work put to tender or 5 (Five) percent of the cost of the works executed when 
the same exceeds the cost of work put to tender 

 
COMPENSATION FOR DELAY 

 
Clause 2 - The time allowed for carrying out the work, as entered in the tender form, shall be strictly 

observed by the contractor and shall be deemed to be the essence of the contract and shall 
be reckoned from the fifteenth day after the date on which the order to commence the 
work is issued to the contractor, for a work where completion is up to 6 months 
For works, for which the completion period is beyond six months: - 
The period will be reckoned from the thirtieth day after the date on which the order to 
commence the work is issued to contractor. 
The work shall throughout the stipulated period of contract be proceeded with all due 
diligence, keeping in view that time is the essence of the contract. The contractor shall be 
bound in all cases, in which the time allowed for any work exceeds one month, to 
complete 1/8th of the whole work before 1/4th of the whole time allowed under the 
contract has elapsed, 3/8 th of the work before 1/2 of such time has elapsed and 3/4th of 
the work before 3/4th of such time has elapsed. In the event of the contractor failing to 
comply with the above conditions, the Executive Engineer shall levy on the contractor, as 
compensation an amount equal to: 0.5% (zero point five percent) of the value of work 
(contract sum) for each week of delay, provided that the total amount of compensation 
under provision of this clause shall be limited to 6% (six percent) of value of work. -
(Contract sum) 
Provided further that if the contractor fails to achieve 30% (thirty percent) progress in 1/2 
(half) of original or validly extended period of time (reference clause 5 below) the 
contract shall stand terminated after due notice to the contractor and his contract 
finallised, with earnest money and or security deposit forfeited and levy of further 
compensation at the rate of 10% of the balance amount of contract left incomplete, either 
from the bill, and or from available security/performance guarantee or shall be recovered 
as "Arrears of land revenue". 
The decision of the Superintending Engineer in the matter of grant of extension of time 
only (reference clause 5 below) shall be final, binding and conclusive. But he has no right 
to change either the rate of compensation or reduce and or condone the period of delay- 
once such an order is passed by him (on each extension application of the contractor) it 
shall not be open for a revision. Where the Engineer-in-Charge decides that the contractor 
is liable to pay compensation for not giving proportionate progress under this clause and 
the compensation is recommended during the intermediate period, such compensation 
shall be kept in deposit and shall be refunded if the contractor subsequently makes up the 
progress for the lost time, within the period of contract including extension granted, if any 
failing which the compensation amount shall be forfeited in favour of the RDA. 
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Action when the work is left incomplete abandoned or delayed beyond the time limit 
permitted by the Executive Engineer 

 
Clause 3 :- 
   
(i)   The Executive Engineer may terminate the contract if the contractor causes a fundamental breach 

of the contract. 
(ii)  Fundamental breach of contract shall include, but not be limited to, the following: - 

(a) The contractor stops work for four weeks, when no stoppage of work is shown on the current 
programme or the stoppage has not been authorised by the Executive Engineer. 

(b) The Executive Engineer gives notice that failure to correct a particular defect is a fundamental 
breach of contract and the contractor fails to correct it within reasonable period of time 
determined by the Executive Engineer in the said notice. 

(c) The contractor has delayed the completion of work by the number of weeks [12 (Twelve) 
weeks] for which the maximum amount of compensation of 6% of contract sum is exhausted. 

(d) If the contractor has not completed at least thirty percent of the value of construction work 
required to be completed in half of the completion period (Including validly extended period if 
any). 

(e) If the contractor fails to appoint the technical staff and if appointed do not function properly for 
4 weeks even after due written notice by the Executive Engineer. 

(f) If he violates labour laws. 
(g) If the Contractor fails to set up field laboratory with appropriate equipments, within 30 day from 

the reckoned date. (* for each contract valued more than Rupees 3 crores). 
(h) Any other deficiency which goes to the root of the contract Performance 

(iii) If the contract is terminated, the contractor shall stop work immediately, make the site safe and 
secure and leave the site as soon as reasonably possible. 

(iv) The Executive Engineer shall cause recording and checking of measurements of all items of work 
done (taking in to account quality and quantity of items actually executed) and prepare the final 
bill after adjusting all pervious outstanding dues. Such recording of measurements shall be done 
after due notice regarding time and date of recording measurement and directing the contractor to 
either remain present himself or his authorised representative so as to satisfy himself that the 
recording of measurement is just and proper. Failure on his parts either to attend and or refusing 
to acknowledge the measurement so recorded in the department measurement book, shall be at his 
sole risk and responsibility. 

(v) In addition to the provision contained in clause 2 above the Executive Engineer shall forfeit the 
earnest money and or security deposit and further recover/deduct/adjust a compensation @ 10% 
(ten percent) of the balance value of work left incomplete either from the bill, and or from 
available security/performance guarantee or shall be recovered as "Arrears of land revenue"  

 
Power to take possession of or require removal of Materials Tools and Plants 
or sale of Contractor’s Plants etc 

 
Clause 4:  In any case in which any of the powers, conferred upon the Executive Engineer by clause - 3 

hereof shall have become exercisable and the same shall not be exercised, the non-exercise thereof 
shall not constitute a waiver of any of the conditions hereof and such powers shall notwithstanding 
be exercisable in the event of any future case of default by the contractor for which by any clause 
or clauses hereof he is declared liable to pay compensation shall remain unaffected. In the event of 
the Executive Engineer putting in force either of the power clause 3 vested in him under the 
preceding clause he may, if he so desires, take possession of all or any tools, plant materials, and 
stores in or upon the works, or the site thereof or belonging to the contractor or procured by him 
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and intended to be used for the execution of the work or any part thereof paying or allowing for the 
same in account at the contract rates, or in case of these not being applicable, at current market 
rates to be certified by Executive Engineer, whose certificate thereof shall be final; otherwise the 
Executive Engineer may by notice in writing to the contractor or his clerk of the works foreman or 
authorised agent require him to remove such tools plant, materials or stores from the premises 
(within a time to be specified in such notice) and in the event of the contractor failing to comply 
with any such requisition, the Executive Engineer may remove them at the contractors expense sell 
them by auction or private sale on account of the contractor & at his risk in all respects and the 
certificate of the Executive Engineer as to the expense of any such removal and the amount of the 
proceeds and expense of any such sale shall be final and conclusive against the contractor. 

 
                                                                         

EXTENSION OF TIME 
Clause 5 
 
5.1 -  If the Contractor shall desire an extensions of time for completion of work on ground of his 

having been "UNAVOIDABLY" hindered in its execution or on any other ground, he must apply 
giving all and complete details of each of such hindrances or other causes in writing to the 
Executive Engineer positively within 15 (Fifteen) days of occurrence of such hindrances and seek 
specific extension of time (period from......................to .......................) 

In case the grounds shown by the contractor are reasonable, the Executive Engineer shall be 
competent to grant the extension himself as under :-  
(a) For building work – Three months (only for new building construction works) 
(b) For road and bridge work- One month’s or 10% (ten percent) of the stipulated period of 

completion, whichever is more.    
  If the extension of time sought is more than above period mentioned, then the Executive 
Engineer shall refer the case to the Superintending Engineer with his recommendation and only 
after his decision in this regard, the Executive Engineer shall sanction extension of such time as 
decided by the Superintending Engineer.  
Once the Executive Engineer/Superintending Engineer has decided the case of extension of time 
with reference to the particular application of the contractor, it will not be competent for them to 
review/change such a decision later on. However, the Superintending Engineer and the Executive 
Engineer shall give the contractor an opportunity to be heard (orally and or in writing), before 
taking any final decision either of granting extension of time or permitting the contractor to 
complete the work by the delayed date (under clause 2 of the contact) or before refusing both. 
Provided further where the Executive Engineer has recommended grant of extension of 
particular time under clause 5.1 of the contract or has refused to recommend extension of time 
but has recommended permitting the contractor for delayed completion, (clause 2) the contractor 
shall continue with the work till the final decision by Executive Engineer/Superintending 
Engineer. 
Failure on the part of the contractor for not applying extension of time even within 30 days of the 
cause of such an hindrance, it shall be deemed that the contractor does not desire extension of 
time and that he has "Waived" his right if any, to claim extension of time for such cause of 
hindrance. 
Once the Executive Engineer /Superintending Engineer has heard (oral and or in writing) the 
contractor on this subject matter of extension of time and if Executive Engineer/Superintending 
Engineer fails to communicate his decision within a period of 30 days of such hearing, it shall be 
deemed that the contractor has been granted extension of time for the period as applied by him.  

 
 
 

. 
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5.2    Compensation Events: - Compensation Events for consideration of extension of time without 
penalty. 

 
 The following mutually agreed Compensation Events unless they are caused by the contractor 

would be applicable; 
 

(a) The Executive Engineer does not give access to a part of the site. 
(b) The Executive Engineer modifies the schedule of other contractor in a way, which affects 

the work of the contractor under the contract. 
(c) The Executive Engineer orders a delay or does not issue drawings, specification or 

instructions /decisions/approval required for execution of works on time. 
(d) The Executive Engineer instructs the contractor to uncover or to carry out additional tests 

upon work, which is then found to have no defects. 
(e) The Executive Engineer gives an instruction for additional work required for safety or 

other reasons. 
(f) The advance payment and or payment of running bills (complete in all respect) are 

delayed. 
(g) The Executive Engineer unreasonably delays issuing a Certificate of Completion 
(h)       Other compensation events mentioned in contract if any  

 
5.3  Incentive bonus: - Not withstanding the provision contained in clause 5.1 and 5.2 above, if the 

contractor does not desire "Extension of Time" AND "WAIVES" his right to claim any extension 
of time and yet - complete the contract (Excluding maintenance period if any) before the 
original time allowed for completion (as mentioned in the N.I.T or Agreement form "A") then and 
then only the contractor shall be entitled to and shall be paid "INCENTIVE BONUS". The 
Incentive Bonus shall be paid to the contractor at the rate of 0.25% (zero point two five percent) 
of the contract price per week of early completion subject to a maximum of 5% (five percent) of 
the contract price. Part of the week if more than 3 days shall be deemed to be one full week. 

Note: - The contractor has to give an undertaking in writing that he has "WAIVED" all his RIGHT to 
claim/demand extension of time.   

 

FINAL CERTIFICATE: 
 
Clause 6 -  On completion of the work the contractor shall be furnished with a certificate by Superintending 

Engineer/Executive Engineer (hereinafter called the Engineer-in-charge) of such completion in the 
form appended at the end, but no such certificate shall be given, nor shall the work be considered 
to be complete until the contractor shall have removed from the premises on which the works shall 
be executed, all scaffolding surplus materials and rubbish, and cleaned off the dirt from all wood-
work, doors windows walls, floors or other parts of any building in upon or about which the work 
is to be executed or of which he may have had possession for the purpose of the execution there of 
nor until the work; shall have been measured by the Engineer-in-charge whose measurements shall 
be binding and conclusive against the contractor. If the contractor shall fail to comply with the 
requirements of this clause as to removal of scaffolding surplus materials and rubbish and cleaning 
of dirt on or before the date fixed for the completion of the work, the Engineer-in-charge may, at 
the expense of the contractor remove such scaffolding, surplus materials and rubbish and dispose 
of the same as he thinks fit and clean off such dirt as aforesaid and the contractor shall forthwith 
pay the amount of all expenses so incurred, and shall have no claim in respect of any such 
scaffolding or surplus materials as aforesaid, except for any sum actually realised by the sale 
thereof. 
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PAYMENT ON INTERMEDIATE CERTIFICATE TO BE REGARDED AS ADVANCES: 
 
Clause 7 -  No payments shall ordinarily be made for work estimated to cost less then Rs. 1,000/- (Rs. One 

Thousand) till after the whole of the works shall have been completed and certificate of 
completion given but if intermediate payment during the course of execution of works is 
considered desirable in the interest of works, the contractor may be paid at the discretion of the 
Engineer -in -charge But in the case of works estimated to cost more then rupees one thousand, the 
contractor shall on submitting the bill therefore be entitled to receive a monthly payment 
proportionate to the part thereof then approved and passed by the Engineer - in -charge whose 
certificate of such approval and passing of the sum so payable shall be final and conclusive against 
the contractor. But all such intermediate payments shall be regarded as payments by way of 
advance against the final payment for works actually done and completed and shall not preclude 
the requiring of bad unsound and imperfect or unskillful work to be removed and taken away and 
reconstructed or erected or be considered as an admission of the due performance of the contract 
or any such part thereof, in any respect, or the accruing of any claim, nor shall it conclude 
determine, or affect in any way the powers of the Engineer -in-charge under these conditions or 
any of them as to the final settlement and adjustment of the accounts or otherwise or in any other 
way vary or affect the contract. The final bill shall be submitted by the contractor within one 
month of the date fixed for completion of the work, otherwise the Engineer -in-charge’s certificate 
of the measurement and of the total amount payable for work accordingly shall be final and 
binding on all parties. 

 

Bills to be submitted monthly: 
 
Clause 8 - "A bill shall be submitted by the contractor by 15th day of each month for all works 

executed by him till the end of previous month less the gross amount received by him till 
the last previous month. This bill must be supported by records of detail measurement of 
quantities of all executed items of work along with true copies of record and result of all 
tests conducted in the previous month (date wise). The Executive Engineer shall take or 
cause to be taken the requisite measurement for purpose of having the same 
verified/checked by the sub Engineer and sub Executive Engineer concern for quantity, 
quality and specification and examining all the "test results" and record the same in the 
Departmental measurement, book. Based on above record measurement bill shall be 
corrected /prepared afresh. The contractor shall sign the measurement and the bill. The 
Executive Engineer shall pay running bills by 25 th day of the month subject to availability 
of the funds 

 If the contractor fails to submit, the bill on or before the day prescribed, the Executive 
Engineer after waiting for another 15 days shall depute a subordinate to measure the said 
work in the presence of contractor and or his authorised Engineer/Representative, whose 
counter signature to the measurement recorded with quantity and quality remark will be 
sufficient proof for acceptance of the same and shall be binding on the contractor  

 All such running bill payments are by way of "Advances" and shall be subject to final 
adjustment. 
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BILLS TO BE ON PRINTED FORMS: 
 
Clause 9 - The contractor shall submit all bills on printed forms to be had on application at the office of the 

Engineer– in– charge, and the charges in the bills shall always be entered at the rates specified in 
the tender or in the case of any extra work ordered in pursuance of these conditions, and not 
mentioned or provided for in the tender at the rates hereinafter provided for such work. 
The deduction or addition as the case may be of the percentage will be calculated on the amount of 
the bill for the work done, after deducting the cost of materials supplied departmentally at rates 
specified in the agreement. 

 
RECEIPTS TO BE SIGNED BY PARTNERS OF PERSONS HAVING AUTHORITY TO DO SO: 

 
Clause 10 -  Receipts for payments made on account of a work when executed by a firm must also be signed by 

the several partners, except where the contractors are described in their tender as a firm in which 
case the receipt must be signed in the name of-the firm by one of the partners, or by some other 
person having authority to give effectual receipt for the firm. 

 
 

ADVANCES TO CONTRACTORS: 
 
Clause 11 (A) :- The provision for advances in clause 11 A( i ) and ( ii ) will apply to contract  above  Rs. one 

crore only 
 
(i)  Mobilization advance: - Mobilization advance up to 5 % (Five percent) of the contract value shall be 

given if requested by the contractor with in one month of the date of order to commence the work. In such 
a case the contractor shall furnish Bank Guarantee from schedule bank for the equal amount in favour of 
the Executive Engineer before sanction and release of the advance. This advance shall be Interest free. 
This 5% (Five percent) advance shall be given in the two stages 
Stage -1: - 2 %( Two percent) of the contract value payable after signing of the agreement 
Stage-2:  - 3%(Three percent) of the contract value payable on receipt of the certificate from the contractor 
that he has established complete central and field testing laboratories and has engaged workers/technicians 
and have brought requisite plants and machineries at work site, the work is physically started and only 
after construction programme is submitted by the contractor and is duly approved by the Executive 
Engineer. 
Executive Engineer shall sanction the mobilization advance 
 

(ii) Advance on plant and machinery: - 
 

Advance up to 5%(five percent) of the contract value shall be given, if requested by the contractor, only 
for the new plant and machineries required for the work and brought to the site by the contractor .In such a 
case the contractor shall furnish Bank Guarantee from schedule bank for the equal amount in favour of the 
Executive Engineer before sanction and release of the advance.  The advance shall be limited to 90% 
(ninety percent) of the price of such new plant and machineries. This advance shall be interest free. 

      This 5% (Five percent) advance shall be given in the two stages 
Stage -1: - 2 %( Two percent) of the contract value after plant and machinery has arrived at the site 
Stage-2:  - 3 %( Three percent) of the contract value payable after installation of such plant & machinery 
etc. 
This advance shall be made against hypothecation of plants and machineries in favour of the Executive 
Engineer in charge 

 
Sanctioning authority for the this advance shall be Superintending Engineer 

 
(a) The contractor shall not remove these plants and machineries from the work site without prior written 

permission from the Executive Engineer 
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(b) The contractor shall submit an affidavit along with the     application that he has not received or applied for 
advance against plant and machineries for which the advance is applied, in any other 
agreement/office/institution. 

(c) The Contractor shall indemnify the Govt. of Chhattisgarh regarding any Claim(es) or damage(s) or 
compensation on any account whatsoever. Payment of all such Claims.  damages,  compensation, etc. shall 
be the sole liability of the Contractor. 

(d) Superintending Engineer shall sanction Plant and Machinery advance(s).  
 
(iii) "Recovery of advances: - 
 

The Recovery of above advances (mobilization, plants and machineries) shall be recovered in equal 
monthly installments on pro-rata basis (after 15% (fifteen percent) of contract work is executed) from each 
of the further running bills. However, all these advances shall be fully recovered when 80% (Eighty 
percent) contract sum is complete or when 75% (Seventy Five percent) of stipulated or validly extended 
period is over - which ever event is earlier." 

 

Secured advance 
 
 

Clause 11 (B) Deleted. 
 

Escalation 
CLAUSE 11(C)     
                                        
 Deleted .(Price Escalation will not be paid.) 
 

Variations 
 
Clause 13 – 
 
 Additions, Alterations in Specifications and Designs. 
 
 After getting the Written approval from competent authorities as mentioned in clause 2.6 of 
appendix 2.10, the Engineer-in-Charge shall communicate to the contractor to make any alterations in, 
omissions from, additions to, or substitutions for, the original specifications, drawings, designs and 
instruction, that may appear to him to be necessary or advisable during the progress of the work, and the 
contractor shall be bound to carry out the work in accordance with any instruction which may be given to 
him in writing, signed by the Engineer-in-Charge and such alterations, omissions, additions or 
substitution shall not invalidate the contract and any altered, additional works, or substituted work, which 
the contractor may be directed to do in the manner above specified as part of the work; shall be carried 
out by the contractor on the same conditions in all respects on which be agreed to do the main work and 
at the same rates as are specified in the tender for the main work, provided the total value of all such 
increased or altered or substituted, or non sor works including savings if any work does not exceed 10% 
(Ten percent) of the contract value. If such total value exceeds 10% (Ten percent) it shall be open to the 
contractor either to determine the contract or apply for extension. But in no case the contractor shall be 
entitled to any rate other than the accepted rate.  
13.1 For rate of any extra item Engineer-in-Charge shall pay 75% of the provisional rate till such time 
as the rates are finally determined by the Superintending Engineer.  
Note: - Such additions, alterations, substitution, non sor items shall have to be within the Scope of work 
tendered for 
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Rates for works not in schedule of rates 

 
If during the course of execution, where it is found necessary that certain item/items of work not 

provided for in the S.O.R. required to be carried out then the Engineer – in – charge shall identify such 
item / items including approximate quantity of the contract and ask the contractor to submit his rates in 
writing supported by the requisite data within a period of 7 days. The Engineer – in – charge shall obtain 
approval / modification of the proposed rate from the superintending Engineer or the chief engineer (in 
case technical sanction is accorded by the chief engineer), as the case may be and communicate the same 
within a period of  4 weeks to the contractor, in case the contractor agrees to the above rates as fixed by 
the competent authority  then they shall form a part of supplementary schedule of the contract agreement 
.lf the contractor does not agree to the rate approved by the competent authority then it shall open for the 
Engineer – in – charge to get the work executed through any other agency. The contractor will not 
however be entitled to any compensation due to delay or hindrance or loss of profit accruing of this 
account of this extra work executed by alternative agency. 
 

If the contractor commences non-schedules work or incur expenditure in regard there to before 
rates shall have been determined by the competent authority. Then he shall be entitled for payment for the 
work done as may be finally decided by the competent authority. In the event of dispute, the decision of 
the next higher authority shall be final. Such a decision shall be given by the next higher authority within 
a period of 30 (Thirty) days and beyond this period it shall be open to the contractor not to continue that 
item further. In such an event that item shall be got executed by other agency at such an approved rate by 
the competent authority. 

 
 

Extension of time in consequence of variations. 

The time for the completion of work shall be extended in proportion of the variation of the work bear to 
the original contract work and certificate of Engineer-in-Charge shall be conclusive as to such proportion. 
( Amendments issued on Dt. 04.04.2018 vide Letter no. 21-5/T/19/2012/Tender dt.04.04.18). 

NO CLAIM TO ANY PAYMENT OR COMPENSATION FOR ALTERATION IN OR 
RESTRICTION OF WORKS: 

 

Clause 14 - If at any time after the execution of the contract documents, the Engineer – in – charge shall for 
any reason whatsoever require the whole or any part of the work as specified in the tender to be 
stopped for any period or shall not require the whole or part of the work to be carried out at all or 
to be carried out by the contractor he shall give notice in writing of the fact to the contractor who 
shall there upon suspend or stop the work totally or partially, as the case may be. 

 

If any such case, except as provided hereunder, the contractor shall have no claim to any payment 
or compensation what so ever on account of any profit or advantage which he might have derived 
from the execution of the work in full, but which he did not so derive in consequence of the full 
amount of the work not having been carried out, or on account of any loss that he may be put to on 
account of materials purchased or for unemployment of labour recruited by him. He shall not also 
have any claim for compensation by reason of any alteration having been made in the original 
specifications, drawing, designs and instructions, which may involve any curtailment of the work 
as originally contemplated. Where, however, materials have already been purchased or agreed to 
be purchased by the contractor shall be paid for such materials at the rates determined by the 
Engineer-in-charge, provided they are not in excess of requirement and of approved quality and / 
or shall be compensated for the loss, if any that he may be put to, in respect of materials agreed to 
be purchased by him, the amount of such compensation to be determined by the Engineer-in-
charge whose decision shall be final. If the contractor suffers any loss on account of his having to 
pay labour charges during the period during which the stoppage of work has been ordered under 
this clause, the contractor shall, on application be entitled to such compensation on account of 
labour charges as the Engineer – in - charge, whose decision shall be final, may consider 
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reasonable provided that the contractor shall not be entitled to any compensation on account of 
labour charges, if in the opinion of the Engineer – in – charge, the labour could have been 
employed by the contractor else where for the whole or part of the period during which the 
stoppage of the work has been ordered as aforesaid. 
If the total duration of suspension of the work is more than the six months, then this suspension of 
the work will be considered as permanent stoppage of the work, and the contractor can determine 
the contract, if he so desires. 
 

 

ACTION AND COMPENSATION PAYABLE IN CASE OF BAD WORK: 
 

 

Clause 15 - If at any time before the security deposit is refunded to the contractor, it shall appear to the 
Engineer – in – charge or his subordinate in charge of the work, that any work has been executed 
with unsound, imperfect or unskillful workmanship or with material of inferior quality or that any 
materials or articles provided by him for the execution of the work are unsound, or of a quality 
inferior to that contracted for, or are otherwise not in accordance with the contract, it shall be 
lawful for the Engineer – in – charge to intimate this fact in writing to the contractor and then 
notwithstanding the fact that the work, materials or articles complained of may have been 
Inadvertently passed, certified and paid for contractor shall be bound forthwith to rectify, or 
remove and reconstruct the work so specified in whole or in part, as the case may require, or if so 
required, shall remove the materials or articles so specified and provide other proper and suitable 
materials or articles at his own proper charge and cost, and in the event of his failing to do so with 
in a period to be specified by the Engineer – in – charge in the written intimation aforesaid ,the 
contractor shall be liable to pay compensation at the rate of one percent on the amount of contract 
put to tender every day not exceeding ten days, during which the failure so, continues and in the 
case of any such failure the Engineer – in – charge may rectify or remove and, re-execute the work 
or remove and replace the materials or articles complained of as the case may be at the risk and 
expense in all respects of the contractor. Should the Engineer-in-charge consider that any such 
inferior work or materials as described above may be accepted or made use of it shall be within his 
discretion to accept to the same at such reduced rates as he may fix therefore 

 
WORK TO BE OPEN FOR INSPECTION-CONTRACTOR OR RESPONSIBLE AGENT 
TO BE PRESENT: 
 

Clause 16- All work under or in course of execution or executed in pursuance of the contract shall at all time 
be open to the inspection and supervision of the Engineer-in-Charge and his subordinates and the 
contractor shall at all time during the usual working hours, and at all other times at which 
reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work 
shall have been given to the contractor, either himself be present to receive orders and instruction 
or have a responsible agent duly accredited in writing present for that purpose. Orders given to the 
contractor’s agent shall be considered to have the same force as if they had been given to the 
contractor himself. 

 
NOTICE TO BE GIVEN BEFORE WORK IS COVERED UP: 
 

Clause 17 - The contractor shall give not less than five days notice in writing to the Engineer – in – charge or 
his subordinate in charge of the work before covering tip or otherwise placing beyond the reach of 
measurement any work in order that the same may be measured, and correct dimensions thereof be 
taken before the same is so covered up or placed beyond the reach of measurement, any work 
without the consent in writing of the Engineer-in charge or his subordinate in charge of the work 
and if any work shall be covered up or placed beyond the reach of measurement with out such 
notice having been given or consent obtained, the same shall be uncovered at the contractors 
expenses, or in default thereof, no payment or allowance shall be made for such work or the 
materials with which the same was executed. 
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CONTRACTOR LIABLE FOR DAMAGE DONE AND FOR IMPERFECTIONS AFTER 
CERTIFICATE OF COMPLETION 

 
Clause18- If the contractor or his work people or servants shall break, deface injure or destroy any part of 

building in which they may be working or any building, road, road curbs, fences, enclosures, water 
pipes, cables drains, electric or telephone posts or Wires trees grass or grassland or cultivated 
ground continuous to the premises on which the work or any part of it is being executed, or if any 
damage shall happen to the work while in progress, from any cause whatever, or any imperfections 
become apparent ,the contractor shall make good the same at his own expense or in default, the 
Engineer – in – charge may cause the same to be made good by other workmen and deduct the 
expense of which certificate of the Engineer-in-charge shall be final) from any sums that may be 
then or at any time thereafter, may become due to the contractor or from his security deposits, or 
the proceeds of sale thereof or of a sufficient portion thereof. 
The security deposit of the contractor to the extent of 50% shall be refunded on his getting the 
completion certificate, provided that all the recoveries outstanding against him are realised. 
Balance 50% of the amount shall be refunded after Twelve months of completion of work or final 
bill paid which ever is earlier 
 
 

CONTRACTOR TO SUPPLY PLANT, LADDERS, SCAFFOLDING, ETC.: 
 

Clause 19 - The contractor shall supply at his own cost materials (except such special materials if any, as may 
in accordance with the contractor be supplied from the Engineer – in – charge’s Stores) plants, 
tool, appliances, implements, ladders, cordage, tackle, Scaffolding and temporary work requisite 
for the proper execution the work whether original, or altered or substituted, and whether included 
in the specification or other documents forming part of the contractor referred to in these condition 
or not or which may be necessary for the purpose of satisfying or complying with the requirement 
of the Engineer – in – charge as to any matter as to which under these conditions he is entitled to 
be satisfied, or which he is entitled to require together with carriage there for to and from the work 
. The contractor shall also supply without charge requisite number of persons with the means and 
materials necessary for the purpose of setting out works, and counting, weighing& assisting in the 
measurement or examination at any time and from time to time of the work, or materials. Failing 
his so doing the same may be provided by the Engineer -in charge at the expenses of the contractor 
and the expenses may be deducted from any money due to the contractor under the contract, or 
from his security deposit or the proceeds of sale thereof, or of a sufficient portion thereof. 

 Contractor is liable for damages arising from non-provision of lights fencing etc. The contractor 
shall also provide at his own cost except when the contract specifically provides otherwise and 
except for payments due under clause all necessary fencing and lights required to protect the 
public from accident and shall be bound to bear the expenses of defence of every suit, action or 
proceedings at law that may be brought by any person for injury sustained owing to neglect of the 
above precautions & to pay any damage and costs which may be awarded in any such suit, action 
or proceedings to any such person or which may with the consent of the contractor be paid to 
compromise any claim by any such person. 

 
COMPENSATION UNDER SECTION 12 SUB-SECTION (1) OF THE WORKMAN’S 
COMPENSATION ACT 1923: 
 

Clause 20 - ln every case in which by virtue of the provisions of section 12 sub-section (1) of the workman’s 
compensation Act 1923 Authority is obliged to pay compensation to a workman employed by the 
contractor in execution of the works, Authority will recover from the contractor the amount of 
compensation so paid and without prejudice to the rights of Authority under section (1) sub-
section (2) of the said Act. Authority shall be at liberty to recover the amount or any part there of 
by deducting it from the security deposit or from any sum due by Authority to the contractor 
whether under this contract or otherwise. Authority may not be bound to contest any claim made 
against them under section - 12 sub-section (1) of the said Act except on the written request of the 
contractor and upon his giving to Authority full security for all cases for which Authority might 
become liable in consequence contesting such claim. 
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.LABOUR: 
 
Clause 21 - The contractor should get himself registered under contract - labour regulations and abolition Act 

1970 including its amendments after getting a certificate from the principal employer, who will be 
the Engineer – in – charge. 

 

Clause 22 - Labour below the age of 14 years - No labour below the age of 14 years shall be employed on the 
work. 

 

FAIR WAGE: 
 

Clause 23 - The contractor shall pay not less than fair wage to labour engaged by him on the work. 
 

Explanation -  
(a) Fair wage’ means wage(s) whether for time or piece work notified during the period of execution of 

contract for the work and where such wages have not been so notified, the wages prescribed by the Works 
Department SOR for that period 

(b)  The contractor shall, notwithstanding the provisions of any contract to the contrary cause to be paid a fair 
wage to labourers indirectly engaged on the work including any labour engaged by his sub-contractors in 
connection with the said work, as if the labourers had been immediately employed by him. 

(c)  In respect of labour directly or indirectly employed on the work for the performance of the contractors part 
of this agreement the contractor shall comply with or cause to be complied with the Labour Act in force. 

(d)  The Executive Engineer/Sub-Divisional Officer shall have the right to deduct, from the moneys due to the 
contractor, any sum required or estimated to be required for making good the loss suffered by a worker or 
workers by reasons of non-fulfillment to the conditions of the contract for the benefit of the workers 
nonpayment of wages or deductions made from his or their wages, which are not justified by the terms of 
the contract or non observance of the regulations. 

(e)  The contractor shall be primarily liable for all payments to be made under and for observance of the 
regulations afore said with out prejudice to his right to claim indemnity from his sub-contractors. 

(f)  The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof shall be 
deemed to be a breach of this contract.  

 

 

Subletting of works 
 

Clause 24:- The contract may be rescinded and security deposit forfeited, for subletting the work beyond 
permissible limits as per clause 7.1 of appendix 2.10 or if contractor becomes insolvent. 

 
24.1   The contract shall not be assigned of sublet without prior sanction of the authority who has accepted 

the tender in writing. And if the contractor assign or sublet his contract, for more than permissible 
limits as per clause 7.1 of appendix 2.10 of attempt to do so, or become insolvent commence any 
insolvency proceedings or make any composition with his creditors, or attempt to do so or if any 
gratuity, gift, loan, perquisite, reward of and advantage pecuniary of otherwise, shall either directly of 
indirectly be given, promised of offered by the contractor, of any of this servants of agents or to any 
public officer or person in the employ of Government in any way relating to his office or 
employment, or if any such officer or person shall become in any way directly or indirectly interested 
in the contract, the Executive Engineer may there upon by notice in writing  rescind the contract, and 
the S.D. of the contractor shall there upon  stand forfeited and be absolutely at the disposal of 
Government and the same consequences shall ensure as if the contract had been rescinded under 
clause 3 there of, and in addition the contractor shall not be entitled to recover or be paid for any work 
there to for actually performed under the contract.  

 
Any such assignment/subletting within the limit of 25% by the authority who has accepted the tenders  
OR 50% by the next higher authority accepting the tender or Govt. as the case may be shall not 
diminish or dilute the liability responsibility of the contractor. 
If the contractor gets item/items of work executed on a task rate basis without materials, this shall not 
amount to subletting of the contract. 
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(i)   Any subcontracted work, done in Chhattisgarh state with prior approval of competent authority, such 
subcontractor will also get the credit for work towards his experience. 

(ii)  The authority accepting the tender shall be empowered to terminate any contract if the contractor 
sublets the work to some other person on the basis of power of attorney. 

(iii) Subletting of work as per clause 7.1 of appendix 2.10 shall result in reduction in experience of the 
main contractor to the extent of the sublet. 

 

(Amendment issued by C.G. Govt. PWD Mantralay, Mahanadi Bhawan, Naya Raipur vide Letter 
no..F 21-5/T/19/2012/Tender Dated:-22.06.2018) 

 

 

Sum payable by way of Compensation to be considered as Reasonable Compensation 
Without Reference to Actual Loss: 

 

Clause 25: All sums payable by way of compensation under any of these conditions shall be considered as 
reasonable compensation to be applied to the use of Authority without reference to the actual loss or 
damage sustained, and whether or not any damage shall have been sustained. 

 
CHANGE IN THE CONSTITUTION OF FIRM: 

 
Clause 26 - In the case of tender by partners any change in the constitution of the firm shall be forthwith notified 

by the contractor to the Engineer -in-charge for his information, and contractor shall initiate steps for 
fresh & new registration which shall be assessed & decided by the competent authority for fresh 
registration 

 

WORK TO BE UNDER DIRECTION OF EXECUTIVE ENGINEER / SUPERINTENDING ENGINEER: 
 

Clause 27 -  All works to be executed under the contract shall be executed under the direction and subject to the 
approval in all respect of the Executive Engineer of the concerned Project/Superintending Engineer of 
RDA for the time being who shall be entitled to direct at what point or points and in what manner 
they are to commenced and from time to time carried on. 

 
ARBITRATION CLAUSE: 

 

Clause 28 Except as otherwise provided in this contract all question and dispute relating to the meaning 
of the specification, designs, drawings and instruction herein before mentioned as to thing 
whatsoever in any way arising out of or relating to the contract designs, drawings, 
specification, estimate, concerning the works, or the execution or failure to execute the same, 
whether arising during the progress of the work, or a after the abandonment there of shall be 
referred to the Superintending Engineer for his decision, within a period of 30 (thirty) days of 
such an occurrence (s). There upon the Superintending Engineer shall give his written 
instructions and/or decisions, after hearing the contractor and Executive Engineer within a 
period of 60 (Sixty) days of such request. This period can be extended by mutual consent of 
parties. 

 

Upon receipt of written instructions or decisions, of Superintending Engineer the parties shall 
promptly proceed without delay to comply such instructions or decisions. If the 
Superintending Engineer fails to give his instruction or decisions in writing within a period of 
Sixty (Sixty) days or mutually agreed time after being requested and/or, if the party (es) 
is/are aggrieved against the decision of the Superintending Engineer, the aggrieved party may 
within 30 days prefer an appeal to the Chief Executive officer, who shall afford an 
opportunity to the parties of being heard and to offer evidence in support of his appeal. The, 
Chief Executive officer will give his decision within 30 (thirty) days, or such, mutually 
agreed period.  
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If any party is not satisfied with the decision of the Chief Executive Officer can file the 
petition for  resolving the dispute through arbitration in the arbitration tribunal. 
 

A reference to Arbitration Tribunal shall be no ground for not continuing the work on the 
part of the Contractor. Payment as per original terms and condition of the agreement shall be 
continued by the Executive Engineer in accordance with clause 8 above. 

 
LUMP SUM IN ESTIMATE: 

 
Clause 29 - When the estimate on which a tender is made includes lump sums in respect of part of the works, the 

contractor shall be entitled to payment in respect of the items of work involved or the part of the work 
in the question at the same rates as are payable under this contract for such items, or if the part of the 
work in question is not, in the opinion of the Engineer – in – charge, capable of measurement, the 
Engineer – in – charge may at the his discretion pay the lump sum amount entered in the estimates , 
and the certificate in writing of the Engineer -in charge shall be final and conclusive against the 
contractor with regard to any sum or sums payable to him under the provisions of this clause. 

 
Action where no specification: 

 
Clause 30 - In the case of any class of work for which there is no specification as is mentioned in Rule such work 

shall be carried out in accordance with the specification approved by Superintending Engineer / Chief 
Engineer for application to works 

 

Contractor’s Percentage whether Applied to Net or Gross Amounts of Bills: 
 

Clause 31 - The percentage referred to at Para 7 of the tender will be deducted from/added to the gross amount of 
the bills for work done after deduction of the cost of materials supplied by the department. 

 
Claim for Quantities Entered in the Tender or Estimate: 

 

Clause 32 - Quantities shown in the tender are approximate and no claim shall be entertained for quantities of 
work executed being either more or less than those entered in the tender of estimate. This is 
subject to the limitations as provided for in clause 13 and 14 above 

 

Claim for Compensation for Delay In Starting the Work: 
 

Clause 33 -  No compensation shall be allowed for any delay caused, except as provided under clause 
5.3, in starting of the work on any other ground or reasons whatsoever. 

 
EMPLOYMENT OF SCARCITY LABOUR: 

 

Clause 34-  If Government declare a state of Scarcity or famine to exist in any village situated within 
sixteen kilometers of the work the contractor, shall employ upon such parts of the work as 
are suitable for unskilled labour, any person certified to him by the Executive Engineer or 
by any person to whom the Executive Engineer may have delegated this duty in writing to 
be in need of relief and shall be bound to pay to such persons wages not below the 
minimum which Government may have fixed in this behalf. Any dispute, which may arise 
in connection with the implementation of this clause, shall be decided by the Executive 
Engineer whose decision shall be final and binding on the contractor 

 
Royalty on Minor Minerals 

 

Clause 35: - The contractor shall pay all quarry, Royalty charges etc. If the contractor fails to produce 
the royalty clearance certificate from concerned department then the Executive Engineer 
shall deduct the royalty charges from his bills and keep in deposit head, which shall be 
refunded to the contractor on production of royalty clearance certificate from the 
concerned department. If he fails to produce the royalty clearance certificate with in 30 
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days of submission of final bill, then royalty charges which was keep under deposit head 
by the Executive Engineer shall be deposited to the concerned department and his final 
bill payment shall be released. 

Taxes : -  The The rates quoted by the bidders shall be inclusive of all taxes & duties, such as 
Labour Cess, Royalties, etc. imposed by the Government (State or Central) and other 
Levies payable by the Bidder under the contract or for any other cause, but exclusive of 
GST.The Bidder shall quote the Price exclusive of GST. GST shall be payable extra on all 
Running Bills and the Final Bill, as applicable and prevailing at the time of payment in 
accordance with Government rules.All taxes, levies, royalties, duties etc. as above and 
applicable under law except GST shall be included in the Total Tender Price submitted by 
the Bidder. RDA will not be responsible for changes in any of the tax rates. 

 
TECHNICAL EXAMINATION 

 
Clause 36 - The Authority shall have the right to cause Audit and Technical Examination of the works and the 

final bills of the contractor including all supporting vouchers, abstracts etc. to be made as per 
payments of the final bills and if as a result of such Audit & Technical Examination the sum is 
found to have been overpaid in respect of any work done by the contractor under the contract or 
any work claimed by him to has been done under contract and found not to have been executed, 
the contractor shall be liable to refund the amount of over payment and it shall be lawful for the 
Authority to recover the same from the security deposit of the contractor or from any dues payable 
to the contractor from the Authority account if it is found that the contractor was paid lesser than 
what was due to him under the contract in respect any work executed by him under it, the amount 
of such under payment shall be duly paid by the RDA to the contractor. 
In the case of any audit examination and recovery consequent on the same the contractor shall be 
given an opportunity to explain his case and decision of the Superintending Engineer shall be final. 

 

In the case of Technical Audit, consequent on which there is a recovery from the contractor, no 
recovery, should be made without orders of the Superintending Engineer whose decision shall be 
final. All action under this clause should be initiated and intimated to the contractor within a 
period of Twenty four months form the date of completion of work 
 

DEATH OF PERMANENT INVALIDITY OF CONTRACTOR: 
 

Clause 37 - If the contractor is an individual or a proprietary concern, partnership concern, dies during the 
currency of the contract or becomes permanently incapacitated, where the surviving partners are 
only minors the contract shall be closed without levying any damages/compensation as provided 
for in clause 3 of the contract agreement. 

 

However, if competent authority is satisfied about the competence of the surviving, then the 
competent authority shall enter into a fresh agreement for the remaining work strictly on the same 
terms and conditions, under which the contract was awarded. 

 
PENALTY FOR BREACH OF CONTRACT: 

 

Clause 38 - On the breach of any term or condition of this contract by the contractor the said Authority shall be 
entitled to forfeit the Security deposit or the balance thereof that may at the time be remaining, and 
to realise and retain the same as damages and compensation for the said breach but without 
prejudice to the right of the Authority to recover further sums as damages from any sums due or 
which may become due to the contractor by Authority or otherwise howsoever. 
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NOTICE TO THE CONTRACTOR TO START WORK 
 
Your contract for the work __________________ has been accepted by me/Superintending Engineer / Executive 
Engineer / on behalf of the Chief Executive Officer, Raipur Development Authority on the ___________________ 
day of _____________ 200_______ and you are, hereby ordered to commence the work. The commencement date 
reckoned shall ------------------------------------------------------ be -------------------------------------------- 
 

 
Signature 

Executive Engineer 
RDA, Raipur .................. 

.............................. 
 
  
 
The above notice to the contractor (s) to commence work from the reckoned __________ day of 
__________(month) ___________200__________ (year) was issued vide this office memorandum No. 
_______________ dated the ________ 200 _____ 
 
 
 
 
 
                           Signature  

Signature of Contractor                                                                             Executive Engineer 
         RDA, Raipur ..................... 
                              ................................................ 
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COMPLETION CERTIFICATE 
 
 
 
In pursuance of clause 7 of the agreement in form A, No.-------------/Dt of--------) dated ____/_____/________ 

between the contactor Shri/Ms. ........................................... __________________________________ and the 

Executive Engineer, Raipur Development Authority ; it is hereby certified that the said Contractor has duly 

completed the execution of the work under; taken by him there under on this __________ day of _______ 200  and 

this certificate was issued to the contractor vide office memo No. ...................................................... Dt............ 

 

 
 

(Signature of the Engineer – in – charge) 


